COMMONWEALTH of VIRGINIA
Department of Information Technology TDD VOICE-- TEL NO
Acquisition Services Division 804/371-8076
110 S. 7th Street
Richmond, Va. 23219

May 9, 2002
Ms. Cheryl Giggetts
CTA Communications, Inc.
20715 Timberlake Road, Suite 106
Lynchburg, VA 24502

RE: IFB# 2002-014R: VA-020509-CTAC (Contract)
Dear Ms. Giggetts:

Please accept this letter as your official notice of award for the above referenced procurement. A
copy of the fully executed contract is enclosed with this notice. Please reference the contract number
shown above in all future correspondence/invoices concerning this agreement.

Correspondence concerning acceptance of the products and services should be addressed to the
attention of the individual identified, as shown in block #7, Page 1, of DIT Form 62 / the contract. The
DIT point of contact for this procurement is Mr. Dave Butler, and the DIT point of contact for the resulting
contract is Staff.

Contracts Manager
Enclosure
e File



COMMONWEALTH OF VIRGINIA pepartment of Information Technology

SOLICITATION, OFFER AND AWARD FIN: 54-184-3728
DATA PROCESSING / TELECOMMICATIONS

1. Contract No: |2. IFB No: |3. Date Issued: | Date Due: 4. APR _ |5. Approval No:
JA-0z0509 -<TAC | 2002-014 | Jan 22, 2002 Feb 12, 2002 33 D-9Y
For Information Call: David Butler (804) 371-5521
| 6. ISSUING OFFICE: 7. SHIP TO:
Department of Information Technolgy Department of Technology Planning
Acquisition Services Division Mr. Steve Marzolf
110 §. 7th Street, Lobby Floor 110 South 7th Street
Richmmond, Va. 23219-9300 18t Floor
ATTN: Bid Section Richmond VA 23219
SOLICITATION

8. Sealed bid(s) for furnishing the Products and Services set forth in the schedule, will be returned
to the lssuing Office identified in block 6 above. Please provide an original and 0 copies. If hand carried,
deliver to the ASD receptionist located on the Lobby Floor of the address listed in Block 6. Bids must be
received prior to 2:00 p.m. local time Feb 12, 2002.

CAUTION - LATE OFFERS: See Paragraph 3 of the Solicitation Instructions

This is an advertised solicitetion which consists of (1) schedule of Produsts snd Servisss, Pagss 2 thru §; (2) the
soliciation instructions S-1 thru 8-3; (3) The Basic Ordering Agrosment Page BOA-1 thru BOA-29 (whish includes
Attachments B, C, D and E); and (4) other provisions, representations, certifications or specifications as are attached or
incorporated herein by reference.

Offers will be publicly opened at: 2:10 p.m. local time February 12, 2002, in the ASD Conference Room, 110 South 7
Street, East Lobby Level, Richmond, VA 23219.

Moﬂmmaﬁﬂhhmﬂmﬁhﬁhww:mmiﬁm

u)l H. Dodson, Director =

igition Services i r Signatu
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OFFER

In compliance with the terms and conditions set forth in the solicitation, the undersigned agrees, if this offer
is accepted within 90 calendar days from the date of receipt of offers, to furnish any or all items awarded at the
prices offered in the schedule, delivered to the address in block 7, within the time specified in the schedule.

9. CONTRACTOR: 10: BILL TO: N

Company Name: CTA Communications, Inc.

Address: 20715 Timberlake Road, Suite 106 | Department of Technology Planning
Accounts Payable

City, State: Lynchburg, Virginia24502 | ;70 gouth 7th Street

Sicmature: ’ 2nd Floor
gn : Richmond VA 23219
Name (Typed) : Cheryl S. etts

Title: Vice-President
Phone: 434-239-9200

AWARD
11. Accepted as to Item Numbers: |12, Amount: |13. Award Date:
{ { ln-’ s g -f)
all for prgiono 4,6 T plorde’ i
14. Name of Contracting Officer: 15. COMMONWEALTH OF VIRGINIA _ | PAGES:
Jeff Davis K L} -
Contracts Manager By: }/ N ax s 10f 7

FORM 62 Rev. 12/15/2000 P



DIT-62A SCHEDULE

IFB NO.

01/15/91

02-014

2 0of 7

NAME OF CONTRACTCR

REQUIRED DELIVERY DATE:

INITIALS

(RDD) 30 DAYS ARO

ITEM
NO

DESCRIPTION

QTY

UNIT

UNIT
PRICE

EXTEND
PRICE

(3

On behalf of the Department of Technology
Planning (DTP), the Department of Information
Technology (DIT) desires to establish multiple
statewide contracts for the purpose of obtaining
consulting services and project management for
Authorized Users (Virginia localities, the
Virginia Wireless E-911 Services Board and the
DTP Public Safety Communications Division and
DIT) in the implementation of Wireless Enhanced
911 (E-911) services.

Project Manager

please list any additional Staff Positions and
applicable hourly rates that may be involved in
this project. If additional positions are bid,
rates shall not exceed that of the Project
Manager.

Senior Engineer

Senior Communications Specialist

Staff Engineer

Note #1: Bidders are to provide fully burdened
hourly rates which include all labor, meals,
lodging and other costs necessary to provide a
fixed hourly rate for the position(s) listed
above.

NOTE #2: Bidders shall provide resumes with
their bid.

NOTE #3: To allow DTP to conduct telephonic
interviews of personnel identified in item #1
above, bidders shall provide the telephone

numbers of individuals selected within seventy
two (72) hours of request by DTP.

Communications Specialist
_Technical Edit

Clerical

hr.

hr.

hr.

hr.

hr.

$148.00

$126.00

$107.00

$89.00

$55.00
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NAME OF CONTRACTOR REQUIRED DELIVERY DATE: INITIALS

(RDD) 30 DAYS ARO

1. On behalf of the Department of Technology Planning (DTP), the Department of
Information Technology (DIT), is soliciting bids for the establishment of
multiple contracts for the purpose of obtaining consulting services and
project management to assist authorized users ( Virginia localities, the
Virginia Wireless E-911 Services Board (Board) and the DTP Public Safety
Communications Division) in the implementation of Wireless Enhanced 911
(E-911) services. Currently the Commonwealth of Virginia (COV) anticipates
that it has a continuing requirement for these services for periods of
service ranging from thirty (30) days to twenty-four (24) months.
Requirements for consulting services will be identified on separate task
orders or purchase orders issued against the Basic Ordering Agreement /work
order executed by each of the winning vendors on a case-by-case basis.

2. The COV is concerned that no single vendor may be able to fully satisfy all
the requirements for personnel that may arise. Therefore, the COV, at its
option, may contract with up to five (5) lowest responsive and responsible
bidders for each of the seven (7) regional areas listed on Page 1 of
Attachment A. Page A-2 of Attachment A provides a matrix for the areas
Vendors can support. The same rate bid on line item #1 of the Schedule
(Page 2 of this solicitation) will apply to all areas bid. Bidders may bid
on any one area, multiple areas or statewide. Selection may be made of two
or more Bidder's (not to exceed 5) for each regional area. The COV is not
required to purchase consulting services from all vendors which may win a
Basic Ordering Agreement (BOA) consulting contract under this solicitation.

3. Specifications shall be incorporated into a service contract that permits
the Authorized Users to order the services as described for the term of
the contract without additional competitive procurements.

4. The price per hour for the Project Managers position on the Schedule (page 2)
of this solicitation will be used to evaluate the bids submitted; however,
the contract and individual task orders or purchase orders igsued will be on
a time and materials basis with a fixed rate under the terms and conditions
of the attached Basic Ordering Agreement (BOA).

5. To be considered responsive to this solicitation, the vendor must agree to
accept the terms and conditions set forth in the attached BOA and Work Order
(Attachments B and C). Any modification or clarification to these terms and
conditions will cause the bid to be rejected. See attached Solicitation
Instructions, page.S-2, paragraph 7.

6. Attachment E contains a sample Task Order and Purchase Order that are
examples of Ordering Documents which may be issued to the successful
bidder (s) under this Solicitation.
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NAME OF CONTRACTOR REQUIRED DELIVERY DATE: INITIALS

(RDD) 30 DAYS ARO

7. BIDS WILL NOT BE CONSIDERED IF THE VENDOR IS NOT REGISTERED WITH THE
DEPARTMENT OF INFORMATION TECHNOLOGY (DIT). A registration form may be
obtained by calling (804) 371-5900 or by contacting the Acquisition Services
Division web site, http://asd.state.va.us. The completed form must be
received by DIT not later than the award date in order for bid to be
considered.

8. VENDOR'S QUESTIONS:

a. No oral, telephonic inquiries regarding this IFB will be accepted. All
questions for information concerning this IFB must be submitted no later
than 5:00 p.m. on February 5, 2002. Mark envelopes "Questions on IFB
2002-014". Vendors may submit written questions to:

Dept. of Informmation Technology
Attn: Dave Butler/IFB #2002-14
110 South 7th Street, East Lobby
Richmond, Virginia 23219
Facsimile: (804) 371-5969
e-mail: dbutler@dit.state.va.us

b. BID RESPONSES VIA FACSIMILE WILL NOT BE ACCEPTED.

¢. If necessary, DIT will prepare written responses to guestions and post
to the web site listed above. Only written answers will bind the
Commmonwealth. Vendors will receive answers to written questions, if
any, and any other information/correspondence relating to this IFB.

9. Bidder's attention is directed to Section 2.b, page S-1, of the Solicitation
Instructions concerning the requirement for Federal Identification Numbers
(FIN) to be placed on page 1 of the Invitation for Bids. Please place this
number in the space provided on page 1. PLEASE NOTE THAT FAILURE TO PROVIDE
THIS NUMBER MAY RESULT IN OUR INABILITY TO VERIFY YOUR REGISTRATION AND YOUR

BID BEING RULED NON-RESPONSIVE.

10. VENDOR'S RESPONSES to this bid shall include the following information as an
attachment :

a. Company name, contact persons, address, city, state, zip code and
telephone number, facsimile number, e-mail address, and firm's web site.

b. Provide the identity of any parent corporation;
¢. Provide the identity of any subsidiaries if appropriate;
d. Provide the identity of any sub-contractors to be used on this project.

e. Describe the company's experience in the government sector and industry.
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NAME OF CONTRACTOR REQUIRED DELIVERY DATE: INITIALS

(RDD) 30 DAYS ARO

11. Bidders shall disclose to the Authorized User and/or DTP any ownership,
subsidiary affiliation, business relationships, or any other formal interests
in any company involved in the design, manufacturing, or marketing of 911
equipment or services. This requirement shall also apply to any Bidder's
personnel and sub-contractor (s) used on the project.

12. Bidders shall provide at least three (3) current references who can confirm
the firm's qualifications. References provided should be of the gimilar size
to the Commonwealth of Virginia. Prior to an award, the Commonwealth will
make such reasonable investigations as deemed proper and necessary to
determine the ability of the Bidders to perform the contracts, and these may
include, but may not be limited to, reference checks and interviews.

13. BIDDER'S QUALIFICATIONS:

a. The Bidder shall provide a brief description of its experience and
history in regards to project management and consultation in the area of
Enhanced 911 service, i.e., number of years providing these services,
experience and qualifications of personnel involved, number of staff
dedicated to these services and the names and number of technical staff
to be assigned to this project, including resumes, etc.

b. The Bidder shall provide relevant documentation attesting to its
experience in assisting localities in the preparation of Enhanced 911
(E-911) systems.

c. The Bidder shall provide a list of at least five (5) projects performed
by their firm similar to requirements of this solicitation. The list
shall include the names of the locality in which the services were
performed, the wireless service providers in the locality that the bidder
worked with, and the local exchange carrier (LEC) providing the wireline
911 network design; and a brief description of the services provided by
the bidder.

14. TYPICAL TASKS TO BE PERFORMED BY PROJECT MANAGERS AND SUPPORT STAFF:
a. Meeting with the wireless service providers in their respective areas.
b. Coordinating the installation of telecommunications egquipment.
c. Coordinating training efforts for the "public Safety Answering Point".
d. Coordinating service with the local exchange carrier.
e. Drafting correspondence on behalf of the PSAP.
f. Managing the testing of wireless E-911.

g. Preparing funding submission to the Board.

=

Preparing monthly reports to the Board.

NOTE: This is not an all inclusive list.
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15.

16.

17.

18.

19.

20.

All vendor personnel who are non-U.S. citizens must currently have the
requisite documentation, i.e. a valid passport, visa, work permit or other
documentation required by U.S. Immigration authorities necessary to provide
the services regquired under this solicitation.

The term of this contract shall be for a two (2) year period and shall
commence upon award of this solicitation by the Contracts Manager, DIT.

The COV at its sole option reserves the right to extend the contract for
three (3) additional twelve (12) month periods by notifying the contractor
of its intent not later than thirty (30) days prior to the expiration of the
current contract period. The COV also reserves the right to terminate the
service with no termination liability at any time services provided by the
contractor fail to comply with the terms and conditions of the contract with
thirty (30) days prior notification.

The COV requires that bids include a firm fixed hourly rate for the initial
two (2) year period. Upon written request including justification from the
contractor (s), the Commonwealth, at its sole option, may allow a rate
increase in accordance with Attachments B and C.

Upon notification of contract awards, contractors shall designate Project
Managers to be assigned to the contract. DTP in coordination with the
Authorized User appointed project managers reserve the right to interview
and approve of designated project managers. The Localities project manager,
or his/her delegate, will be the contractor's primary point of contact. All
contract activities to be performed under this contract will be accomplished
in consultation with, under the direction of, and with the approval of the
Localities project manager.

The project manager shall provide the coordination between the authorized
user, local exchange carrier (LEC) and wireless service provider (wsp) for
the implementation of wireless or wireline 3911. This will entail assisting
the Authorized User with identifying and installing upgrades in the "Public
safety Answering Point" (PSAP), working with the LEC to identify 911 network
upgrades that may be necessary, and coordinating data collection, testing
and cutover with the WSP. The Authorized User may require the project
manager to submit a cutover plan, an acceptance testing plan and a fall back
plan as part of their project management duties. Project managers proposed
for this project must have experience in these areas to be considered.

Bidders shall provide the requisite personnel staffing to support the project
for the term of the contract. Contractors shall provide a high level of
staff project involvement and information feedback throughout the term of

the contract. Rates for these support staff personnel shall be provided on
the Schedule (page 2 of this solicitation) as appropriate.
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21.

22.

23.

SERVICE BILLING:

a. Billing will be centralized through the Department of Technology Planning
(DTP) . The Contractor shall furnish monthly detailed billing to DTP,
which will itemize all services provided to the Authorized User for
billing purposes. The Bidder is put on notice that any item billed,
not agreed to in the resulting contract, will not be paid, which will
result in a short pay of the Contractor's invoice.

b. Contractor's bills will be paid in accordance with the Commonwealth's
Prompt Payment Act, which requires payment within thirty (30) days of
receipt of goods or services or a proper invoice, whichever is later.

c. Contractor's must provide a point of contact for all billing inquiries
giving the name and telephone number of the contact. A backup billing
contact is also required. A facsimile telephone number is required so
billing inquiries can be faxed to the Contractor.

Results of this solicitation will not be given out by telephone. Bidders
wishing a copy of the bid results must include a self-addressed, stamped
envelope along with their bid. The envelope should be marked with the words
vBid Results" and the IFB number. Awards will also be posted to the
Acquisition Services Division (ASD) web site, http://asd.state.va.us

Bidders are advised to read and understand paragraphs entitled "Contractor's
Report of Sales" and "Industrial Funding Adjustment” (IFA) in the Terms and

Conditions. FAILURE TO COMPLY WITH THESE PARAGRAPHS SHALL RENDER THE
VENDOR'S BID NON-RESPONSIVE AND SUBJECT THIS AGREEMENT TO TERMINATION AND

CANCELLATION.

Attachment A - Map of Virginia and seven (7) Regional Support Areas
Attachment B - Basic Ordering Agreement
Attachment C - Work Order

Attachment D - Certification Regarding Lobbying

Attachment E - Sample Task Order




SOLICITATION INSTRUCTIONS
REV. 11/01/01

1. EXPLANATION TO VENDORS

Any explanation desired by a vendor regarding this solicitation/invitation for bid must be requested in writing and with sufficient time
allowed for a reply to reach the vendor before the submission of their bids. PRIOR TO SUBMISSION OF A BID, VENDORS ARE
REQUIRED TO READ THESE INSTRUCTIONS, REVIEW THE SCHEDULE, READ ALL TERMS AND CONDITIONS AND
CHECK THE ACQUISITION SERVICE DIVISION'S (ASD'S) WEB PAGE AT (HTTP://ASD.STATE.VA.US) FOR ANY
AMENDMENTS OR CHANGES. THIS SOLICITATION IS SUBJECT TO THE PROVISIONS OF THE COMMONWEALTH OF
VIRGINIA VENDOR’S MANUAL WHICH WAS REVISED IN DECEMBER 1998 AND ANY REVISIONS THERETO, WHICH
ARE HEREBY INCORPORATED INTO THIS CONTRACT IN THEIR ENTIRETY. A copy of the manual is available for review at
the purchasing office, and can be obtained by calling the Division of Purchases and Supply (804) 786-3842, or by accessing the
Department of General Services (DGS), Division of Purchases and Supply (DPS) Internet Home Page (www.dgs.state. va.us/dps). Any
interpretation required by the State will be in the form of an amendment to the solicitation; SEE PARAGRAPH 11 BELOW. Oral
explanations or instructions given before the award of the contract will not be binding. In any conflict arising between this solicitation
and the Vendors' Manual, this solicitation shall prevail.

2. PREPARATION OF SOLICITATION

A. Bids shall be submitted on the forms furnished, and must bear an original signature by an individual authorized to
bind the company submitting the bid. If erasures or other changes appear on the form, each erasure or change must
be initialed by the person signing the bid. Telegraphic or facsimile bids will not be considered. Vendors may not
submit multiple bids in a single envelope.

B. Vendors are required to enter their Federal Identification Number [FIN] in the upper right hand comer on Page 1,
DIT Form 62. This number must correspond with the FIN number shown on Page | of the DIT Vendor Application
For Registration Form submitted by a principal or officer of the firm submitting the bid. Failure to enter a number in
the space provided or to provide a correct FIN number may delay award or result in DIT determining that the vendor
is not registered to conduct business with DIT. It is the vendor's responsibility to provide the correct FIN number
and to keep DIT updated as to any changes in vendor’s status.

C. The bid form may provide for submission of a price or prices for one or more items. All prices shall be entered in the
schedule: DIT Form 62A or 62B. Where the bid form explicitly requires that the vendor bid on all items (e.g., an all
or none requirement), failure to do so will disqualify the bid. When submission of a price on all items is not
required, vendor should insert the words "no bid" in the space provided for any item on which no price is submitted.

D. Additional bids may be submitted, when in the vendor's judgment they can provide more than one solution which
meets the required specifications of the procurement. Additional bids shall be submitted on either a duplicate copy of
the bid document or on plain paper and shall be clearly identified with the words "ADDITIONAL BID" written or
printed on the face of each additional bid. Additional bids shall not be considered unless detailed specifications or
descriptions sufficient to establish quality, utility and merit accompany the bid.

VENDORS SUBMITTING ADDITIONAL BIDS ARE REMINDED THAT THE TERMS AND CONDITIONS WHICH APPLY TO
THE ORIGINAL BID SHALL ALSO APPLY TO THE ADDITIONAL BID AND ANY MODIFICATION TO TERMS AND
CONDITIONS OF A SOLICITATION OR THE ADDITION OF RESTRICTIVE PROVISIONS BY A BIDDER SHALL BE CAUSE
FOR REJECTION OF THE BID.

E. Modification of bids already submitted will be considered if received at the office designated in the invitation for
bids before the time set for opening of bids.

3 SUBMISSION OF BIDS

TO BE CONSIDERED, THE BID MUST BE RECEIVED AT THE ADDRESS GIVEN IN BLOCK #6 OF THE SOLICITATION ON
OR BEFORE THE DATE AND HOUR DESIGNATED. Vendors must pay particular attention to ensure that the bid is properly
addressed. The State is not responsible if the bid is not properly addressed. The State is not responsible if the bid does not reach the
destination specified by the date and time identified in block #8 page 1 of the Bid. Sealed bids received after the date and hour identified
in block #8 are automatically disqualified, and will not be considered. All bids must be sealed, marked and addressed, to the address
shown in block #6 of the Solicitation, and marked on the outside of the vendor's envelope as in the example below. Failure to do so may
result in a premature opening of, or a failure to open, the bid.

From: Name of Vendor
Street or Box Number
City, State, Zip Code
Due Date Time
IFB No.
S-1of S-3



4. SPECIFICATIONS AND USE OF BRAND NAMES

Unless otherwise provided in the solicitation, the name of a certain brand, make or manufacturer does not restrict bids to the specific
brand, make or manufacturer named. Any item which the State at its sole discretion determines to be the equal of that specified as
defined in the Schedule, will be accepted. The award will be made to the lowest responsive and responsible bidder or offeror offering the
functional equivalent to the brand name described in the specification. Thus, equivalent products of other manufacturers will be
considered only if proof of equivalency is contained in or accompanies the bid.

5. LATE BIDS, MODIFICATIONS OF BIDS OR WITHDRAWALS OF BIDS

A. Any bids received at the office designated in block #6 of the Solicitation after the exact time specified for receipt will
not be considered for award. (See Paragraph 4.10 of the Vendor's Manual for further discussion.)

B. A bid may be amended and/or withdrawn by a vendor if the office issuing the bid receives the request in writing
before the date and hour set forth in the bid form. The request must be signed by a person authorized to represent the

person or firm that submitted the bid. Submission of a subsequent bid shall normally constitute the withdrawal of
any prior bid submitted by the same bidder or offeror on the same IFB.

6. PUBLIC OPENING OF BIDS

Bids will be publicly opened at the time and date specified on page 1 of the Solicitation document. The content of these solicitations will
be made public in accordance with Paragraphs 1.9 and 2.4 of the Vendor's Manual. Bids will not normally be evaluated at the bid
opening meeting. All bids will be opened at the location shown on page | of the solicitation.

7. SOLICITATION TERMS AND CONDITIONS

The terms and conditions contained in this solicitation are considered mandatory and are the only terms and conditions governing
transactions under any contract awarded as a result of this solicitation.

If the vendor includes additional terms and conditions on pre-printed marketing sheets, pre-printed catalogues, or other pre-printed
materials, then it is understood that those terms and conditions are of no consequence to any resulting contract.

Any other modification, addition, clarification, or change to the mandatory terms and conditions by the vendor shall cause the bid to be
rejected.

8. AWARD OF CONTRACT

Bids shall be evaluated and the responsive and responsible bidder offering the lowest price will be awarded the Conract. The State
reserves the right to reject any and all bids in whole or in part and to waive any informality in the bids.

9. AWARD NOTICES

Upon the completion of evaluation, the State will either post a NOTICE OF AWARD (NOA) or a NOTICE OF INTENT TO AWARD
(NOITA). If a NOITA is used, the notice will be publicly posted ten days prior to the actual award date of the contract. All award
notices will be posted on ASD's Web Page (HTTP:/ASD.STATE.VA.US) and posted in ASD’s lobby in written format.

A NOTICE OF INTENT TO AWARD OR A NOTICE OF AWARD will be mailed to any bidder submitting a self-addressed, stamped
envelope with their bid.

NOTICES OF INTENT TO AWARD OR NOTICES OF AWARD will be posted in accordance with paragraph 6.3 of the Vendor's
Manual.

TELEPHONIC REQUESTS FOR BID RESULTS WILL NOT BE HONORED.
10. FAILURE TO DELIVER

Failure to comply with the terms and conditions of the IFB or to deliver equipment, software or services identified in the solicitation at
the price quoted may result in cancellation or rescission of the award/contract by the Commonwealth and may subject the Contractor to
removal from DIT's Vendor Registration file and ruled ineligible to participate in DIT's (and other agencies and institutions information
technology) procurements for a period of 12 months.

11. AMENDMENT OF SOLICITATION

Any amendment or change to this solicitation will be issued in writing and will identify the changes to be made in the bid. All
amendments will be posted to the ASD's Web page at (hitp://asd.state.va.us) and posted in ASD's lobby in written format.

S-2 of §-3



If the bid opening date is extended the new date and time will be clearly shown on the face of the amendment.

Bidders will be required to sign and return a copy of the amendment with their bid to indicate that they have received the document and
are aware of the changes made.

12. ANTI-COLLUSION CERTIFICATION

By Bidder's signature on the face of this bid, Bidder certifies that this bid is made without prior understanding, agreement, or connection
with any corporation, firm, or person submitting a bid for the same equipment, software, or services, and is in all respects fair and
without collusion or fraud. Vendor understands collusive bidding is a violation of the Virginia Governmental Frauds Act and Federal
Law and can result in fines, prison sentences, and civil damage awards. Bidder agrees to abide by all conditions of this bid and certifies
that he or she is authorized to sign this bid for the bidder” firm.

13. DEMONSTRATIONS

The State reserves the right to require the Bidder to demonstrate to the satisfaction of the State, that the products offered will perform in a
completely acceptable manner and to meet or exceed the specifications referenced in the solicitation. The demonstration site and time is
subject to agreement between the State and Bidder. A Bidder refusing to demonstrate his products bid after determination that he is the
apparent low responsive and responsible bidder may be removed from DIT's vendor registration file and ruled ineligible to participate in
DIT's (and other agencies and institutions information technology) procurements for a period of 12 months.

14. PROTESTS OF AWARDS

All protests of awards shall be conducted in accordance with Chapter 9 of the Vendors Manual.
15. VENDOR REGISTRATION

AN AWARD WILL NOT BE MADE TO ANY BIDDER NOT REGISTERED WITH THE DEPARTMENT OF INFORMATION
TECHNOLOGY (DIT). A completed registration form must be on file or received by DIT (Acquisition Services Division) not later than
the award date. Call (804) 371-5900 to request a registration form.

16. CONTRACT

Any contract which is awarded as a result of this solicitation, offer and award shall be between DIT and the Contractor. No other agency,
institution or public body may negotiate in any way with the vendor concerning the items identified in the schedule or any terms and
conditions of the contract. All problems associated with the resulting contract shall be brought to the attention of the Contracts Manger,
DIT.

Specifications - Any comments or questions concering the specifications, terms and conditions or any note contained in this solicitation
shall be submitted, in writing to the issuing office (See Block #6 DIT Form #62) at least ten (10) days prior to the closing date.

17. TRADE SECRETS OR PROPRIETARY INFORMATION

Trade secrets or proprietary information submitted by a bidder in connection with a procurement transaction shall not be subject to public
disclosure under the Virginia Freedom of Information Act; however, the bidder must invoke the protections of Code of Virginia, Section
2.2-4342, prior to or upon submission of the data or other materials, and must identify the data or other materials to be protected and
state the reason why protection is necessary. The proprietary or trade secret material submitted must be identified by some distinct
method such as highlighting or underlining and must indicate only the specific words, figures, or paragraphs that constitute trade
secret or proprietary information. The classification of an entire bid document, line item prices and/or total bid prices as
proprietary or trade secrets is not acceptable and will result in rej ection of the bid.
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Albemarle County

ATTACHMENT A
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Alleghany County
Caroline County Culpeper County Alta Vista Bristol Brunswick County Bath County Arlington County
Charles City County | Faugquier County Amelia County Buchanan County Chesapeake Bedford Fairfax
Chesterfield County | Frederick County Amberst County Carroll County Chincoteague _ Bedford County Fairfax County
Colonial Beach Fredericksburg Appomattox County | Dickenson County Emporia Blacksburg Falls Church
Colonial Heights Harrisonburg Augusta County Galax Franklin Botetourt County Hemdon
Dinwiddie County Louisa County Buckingham County | Giles County Greensville County | Christiansburg Loudoun County
Essex County Madison County Buena Vista Grayson County Hampton Clifton Forge Manassas
Gloucester County Orange County Campbell County Lee County l(.:k of Wight Covington Manassas Park
ounty
Goochland County | Page County Charlotte County Norton James City County | Craig County Prince William
County
Hanover County Rappahannock Charlottesville Pulaski Newport News Floyd County Vienna
County
Henrico County Rockingham County Cumberland County | Pulaski County Norfolk Franklin County
Hopewell Shenandoah County | Danville Radford gorﬁwrplnn Henry County
ounty
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County County
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Prince George Pittsylvania County
County
Richmond Prince Edward
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ATTACHMENT B
TO
IFB #2002-014

BASIC ORDERING AGREEMENT (BOA)

This Basic Ordering Agreement (BOA) is entered into as of the date of its final execution as
noted in Block #13, DIT Form 62, by and between the Contractor identified in Block #9, DIT
Form 62, a corporation authorized to do business in the Commonwealth of Virginia with a
primary place of business at (see Block #9, DIT Form 62), hereinafter referred to as the
“Vendor” or “Contractor”, and the Commonwealth of Virginia, hereinafter referred to as the
“State”, or “DIT”, or the “Commonwealth”.

This Agreement shall be construed as a continuing offer by the Vendor to perform specified
services which the Commonwealth and or Authorized User may accept from time to time by the
placement of either Work Orders or Task Orders, hereinafter referred to as “Orders” as described
herein. No obligation for services or costs shall be incurred by either party hereto unless and
until an Order or other written authorization has been executed by the Contracts Manager, DIT in
accordance with this Agreement.

As used throughout, the following terms shall have the meaning set forth below:

o The term "Agreement" means the Basic Ordering Agreement and includes the provisions
identified below.

¢ The term “Work Order” means the additional terms and conditions attached to this Basic
Ordering Agreement as Attachment “C”.

o The term “Task Order” means individual orders for services issued under the provisions
of the BOA/Work Order.

e The term "Authorized User" means Virginia localities and The Department of

Technology Planning public Safety Division and the Department of Information
Technology, and the Virginia Wireless E-911 Services Board

ARTICLE I - WORK ORDERS

1. Work Orders issued hereunder shall be initiated and processed as set forth in Article II
herein.
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2. Said Work Orders shall contain, among other provisions:
a. A reference to this Agreement;
b. Statement of Work;
c. Statement of Type of Work Order and costs or price; and,
d. Delivery or Performance Schedule.

3. An individual Work Order may be written into either of the following two types:

a. Time and Material Type: A Time and Material Work Order shall list the services to be
performed by labor category of personnel desired together with specific computer or tabulating
services and hourly costs associated with each. Time and Material Work Orders will contain a
"Not to Exceed" limitation. When a "Not to Exceed" limitation is employed, it shall impose
obligations upon the parties in accordance with the "Limitation of Cost" provisions in ARTICLE
V - TERMS AND CONDITIONS, Section 32.

b. Fixed Price Type: A Fixed Price Work Order shall be negotiated where technical
requirements can be set forth in sufficient detail to enable the Vendor to contract on such a basis.
A Fixed Price Work Order may be negotiated for personnel services while other costs associated
with the Work Order such as computer services can be included in the same Work Order on a
Time and Material basis.

4. Pricing for all Time and Material Work Orders shall be in accordance with the rate schedule
provided by the Vendor and set forth in IFB 2002-014, “the Schedule”.

5. All Work Orders shall be incorporated as an integral part of this Agreement. Additional
terms and conditions or clauses concerning individual Work Orders may be included with and
form part of the Work Order. In the event the additional terms and conditions and/or clauses
included in a Work Order conflict with any terms and conditions or clauses of this Agreement,
the terms of the Work Order shall govern as concerns that individual Work Order only.

ARTICLE II - ACTIVATION OF ORDERS
1. The following procedure will be used to initiate and activate an Order under this Agreement:

a. The Authorized User will prepare an Order in duplicate, together with all necessary
technical attachments, and provide the Order to the Vendor.
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b. The Vendor shall review the Order and, upon acceptance by the Vendor, cause the Order
to be executed by a duly authorized Vendor representative, and return both Vendor executed
documents to the Commonwealth and or Authorized User.

¢. The Authorized User, upon acceptance of the Vendor's executed documents, shall
execute the Order and return one fully executed Order to the Vendor. One fully executed Order
shall be attached to and shall be made an integral part of this Basic Ordering Agreement (BOA).

OR

2. Ordering through eVA.

ARTICLE III - PERIOD OF PERFORMANCE

1. This Agreement shall remain in full force and effect for a period of two (2) years from the
date of award , unless sooner terminated or discontinued in accordance with other terms of this
Agreement, or extended in accordance with the provisions of Attachment “C” the Work Order.

2. By agreement of the parties evidenced by written amendments hereto, this Agreement can be
extended as necessary, and in conjunction with the terms and conditions as delineated herein,
provided however that no additional costs are incurred unless specifically approved by the
Contracts Manager, DIT.

3. The terms of this Agreement and its incorporated Work Order(s) and other related Orders
shall survive the period of performance stated in Section 1 above until such time as all Work
Orders and Orders (executed prior to the expiration date of this BOA) have been completely

performed.

ARTICLE IV - INVOICING AND PAYMENT

1. Where performance contemplated by an Order is longer than one (1) month, the Vendor shall
invoice monthly in arrears. The Contractor shall invoice the Authorized User through DTP.

a. On Time and Material Work Orders, invoices will be at the billing rates set forth in the
Schedule for all efforts performed during the invoice period. Invoices shall provide as a
minimum the following information:

(1) Name of assigned employee(s)
(2) Date of assignment

(3) Rate per hour

(4) Hours worked
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(5) Order Number
(6) Vendor's Federal Tax Identification Number (FIN)

b. On Fixed Price Work Orders, a mutually acceptable billing schedule shall be defined in
Schedule to this Agreement.

2. Where the performance under an individual Work Order is to be completed in less than one
(1) month, the Vendor shall invoice the Authorized User through the Department of Technology
Planning (DTP) for the full amount of the Work Order at the completion thereof.

3. A maximum of fifteen percent (15%) of each Fixed Price invoice may be withheld pending
completion and acceptance of the total project.

ARTICLE V - TERMS AND CONDITIONS
1. ENTIRE AGREEMENT

It is expressly agreed that the Basic Ordering Agreement, the Work Order issued hereunder,
IFB 2002-014 issued by the Commonwealth and Vendor's response thereto which have been
accepted by the Commonwealth and has resulted in an award to the Vendor, and all Orders
issued under this Agreement constitute the entire Agreement of the parties in relation to the
subject matter hereof, and that no other agreement or understandings, verbal or otherwise, exist
between the parties except as herein expressly set forth.

2. SCOPE OF CONTRACT

The following paragraphs contain the Contractual terms and conditions by which the
Commonwealth of Virginia, hereinafter referred to as "Commonwealth” or "State", or “DIT”
(Department of Information Technology) will establish a Master Agreement wherein Authorized
Users (Virginia Localities, Department of Technology Planning Public Safety Division, and DIT,
and the Virginia Wireless E-911 Services Board) will acquire consulting services and project
management in assisting Authorized Users in the implementation of Wireless Enhanced 911 (E-
911) services, “Services”, as defined by the Virginia Wireless E-911 services board and the DTP
Public Safety Communications Division.

3. VENDORS MANUAL

This solicitation is subject to the provisions of the Commonwealth of Virginia Vendors Manual
and any revisions thereto, which are hereby incorporated into this Contract in their entirety. A
copy of the manual is normally available for review at the purchasing office and in addition, a
copy can be obtained by calling the Division of Purchases and Supply (804) 786-3842, or by
accessing the Department of General Services (DGS), Division of Purchases and Supply (DPS)
Internet site (www.dgs.state.va.us/dps/).
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4. APPLICABLE LAWS AND COURTS

This solicitation and any resulting Contract shall be governed in all respects by the laws of the
Commonwealth of Virginia and any litigation with respect thereto shall be brought in the courts
of the Commonwealth. The Contractor shall comply with all applicable federal, state and local
laws, rules and regulations.

5. ANTI-DISCRIMINATION

By submitting their bids, bidders certify to the Commonwealth that they will conform to the
provisions of the Federal Civil Rights Act of 1964, as amended, as well as the Virginia Fair
Employment Contracting Act of 1975, as amended, where applicable, the Virginians With
Disabilities Act, the Americans With Disabilities Act and §2.2-4311 of the Virginia Public
Procurement Act. If the award is made to a faith-based organization, the organization shall not
discriminate against any recipient of goods, services, or disbursements made pursuant to the
Contract on the basis of the recipient's religion, religious belief, refusal to participate in a
religious practice, or on the basis of race, age, color, gender or national origin and shall be
subject to the same rules as other organizations that Contract with public bodies to account for
the use of the funds provided; however, if the faith-based organization segregates public funds
into separate accounts, only the accounts and programs funded with public funds shall be subject
to audit by the public body. (Code of Virginia, § 2.2-4343.1E).

In every Contract over $10,000 the provisions in a. and b. below apply:
a. During the performance of this Contract, the Contractor agrees as follows:

1) The Contractor will not discriminate against any employee or applicant for
employment because of race, religion, color, sex, national origin, age, disability, or any
other basis prohibited by state law relating to discrimination in employment, except there
is a bona fide occupational qualification reasonably necessary to the normal operation of
the Contractor. The Contractor agrees to post in conspicuous places, available to
employees and applicants for employment, notices setting forth the provisions of this
nondiscrimination clause.

2) The Contractor, in all solicitations or advertisements for employees placed by or on
behalf of the Contractor, will state that such Contractor is an equal opportunity employer.

3) Notices, advertisements and solicitations placed in accordance with federal law, rule
or regulation shall be deemed sufficient for meeting these requirements.

b. The Contractor will include the provisions of 1. above in every subcontract or purchase
order over $10,000, so that the provisions will be binding upon each subcontractor or vendor.
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6. ETHICS IN PUBLIC CONTRACTING

By submitting their bids, bidders certify that their bids are made without collusion or fraud and
that they have not offered or received any kickbacks or inducements from any other bidder,
supplier, manufacturer or subcontractor in connection with their bid, and that they have not
conferred on any public employee having official responsibility for this procurement transaction
any payment, loan, subscription, advance, deposit of money, services or anything of more than
nominal value, present or promised, unless consideration of substantially equal or greater value
was exchanged.

7. IMMIGRATION REFORM AND CONTROL ACT OF 1986

By submitting their bids, bidders certify that they do not and will not during the performance of
this Contract employ illegal alien workers or otherwise violate the provisions of the federal
Immigration Reform and Control Act of 1986.

8. DEBARMENT STATUS

By submitting their bids, bidders certify that they are not currently debarred by the
Commonwealth of Virginia from submitting bids on Contracts for the type of goods and/or
services covered by this solicitation, nor are they an agent of any person or entity that is currently
so debarred.

9. ANTITRUST

By entering into a Contract, the Contractor conveys, sells, assigns, and transfers to the
Commonwealth of Virginia all rights, title and interest in and to all causes of action it may now
have or hereafter acquire under the antitrust laws of the United States and the Commonwealth of
Virginia, relating to the particular goods or services purchased or acquired by the
Commonwealth of Virginia under said Contract.

10. MANDATORY USE OF STATE FORM AND TERMS AND CONDITIONS FOR IFBs
AND RFPs

Failure to submit a bid on the official state form provided for that purpose shall be a cause for
rejection of the bid. Modification of or additions to any portion of the Invitation for Bids may be
cause for rejection of the bid; however, the Commonwealth reserves the right to decide, on a case
by case basis, in its sole discretion, whether to reject such a bid as nonresponsive. As a
precondition to its acceptance, the Commonwealth may, in its sole discretion, request that the
bidder withdraw or modify nonresponsive portions of a bid which do not affect quality, quantity,
price, or delivery. No modification of or addition to the provisions of the Contract shall be
effective unless reduced to writing and signed by the parties.
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11. CLARIFICATION OF TERMS

If any prospective bidder has questions about the specifications or other solicitation documents,
the prospective bidder should contact the buyer whose name appears on the face of the
solicitation no later than five working days before the due date. Any revisions to the solicitation
will be made only by addendum issued by the buyer.

12. PAYMENT
a. To Prime Contractor:

1) Invoices for items ordered, delivered and accepted shall be submitted by the
Contractor directly to the payment address shown on the purchase order/Contract. All
invoices shall show the state Contract number and/or purchase order number; social
security number (for individual Contractors) or the federal employer identification
number (for proprietorships, partnerships, and corporations).

2) Any payment terms requiring payment in less than 30 days will be regarded as
requiring payment 30 days after invoice or delivery, whichever occurs last. This shall not
affect offers of discounts for payment in less than 30 days, however.

3) All goods or services provided under this Contract or purchase order, that are to be
paid for with public funds, shall be billed by the Contractor at the Contract price,
regardless of which public agency is being billed.

4) The following shall be deemed to be the date of payment: the date of postmark in all
cases where payment is made by mail, or the date of offset when offset proceedings have
been instituted as authorized under the Virginia Debt Collection Act.

5) Unreasonable Charges. Under certain emergency procurements and for most time
and material purchases, final job costs cannot be accurately determined at the time orders
are placed. In such cases, Contractors should be put on notice that final payment in full is
contingent on a determination of reasonableness with respect to all invoiced charges.
Charges that appear to be unreasonable will be researched and challenged, and that
portion of the invoice held in abeyance until a settlement can be reached. Upon
determining that invoiced charges are not reasonable, the Commonwealth shall promptly
notify the Contractor, in writing, as to those charges which it considers unreasonable and
the basis for the determination. A Contractor may not institute legal action unless a
settlement cannot be reached within thirty (30) days of notification. The provisions of
this section do not relieve an agency of its prompt payment obligations with respect to
those charges that are not in dispute (Code of Virginia, § 2.2-4363).

b. To Subcontractors:

1) A Contractor awarded a Contract under this solicitation is hereby obligated:
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(a) To pay the subcontractor(s) within seven (7) days of the Contractor’s receipt of
payment from the Commonwealth for the proportionate share of the payment
received for work performed by the subcontractor(s) under the Contract; or

(b) To notify the agency and the subcontractor(s), in writing, of the Contractor’s
intention to withhold payment and the reason.

2) The Contractor is obligated to pay the subcontractor(s) interest at the rate of one
percent per month (unless otherwise provided under the terms of the Contract) on all
amounts owed by the Contractor that remain unpaid seven (7) days following receipt of
payment from the Commonwealth, except for amounts withheld as stated in (2) above.
The date of mailing of any payment by U. S. Mail is deemed to be payment to the
addressee. These provisions apply to each sub-tier Contractor performing under the
primary Contract. A Contractor’s obligation to pay an interest charge to a subcontractor
may not be construed to be an obligation of the Commonwealth.

13. PRECEDENCE OF TERMS

Paragraphs 1-13 of these General Terms and Conditions shall apply in all instances. In the event
there is a conflict between any of the other General Terms and Conditions and any Special Terms
and Conditions in this solicitation, the Special Terms and Conditions shall apply.

14. QUALIFICATIONS OF BIDDERS

The Commonwealth may make such reasonable investigations as deemed proper and necessary
to determine the ability of the bidder to perform the services/furnish the goods and the bidder
shall furnish to the Commonwealth all such information and data for this purpose as may be
requested. The Commonwealth reserves the right to inspect bidder’s physical facilities prior to
award to satisfy questions regarding the bidder’s capabilities. The Commonwealth further
reserves the right to reject any bid/proposal if the evidence submitted by, or investigations of,
such bidder fails to satisfy the Commonwealth that such bidder is properly qualified to carry out
the obligations of the Contract and to provide the services and/or furnish the goods contemplated
therein.

15. INSURANCE

By signing and submitting a bid or proposal under this solicitation, the bidder or offeror certifies
that if awarded the Contract, it will have the following insurance coverages at the time the
Contract is awarded. For construction Contracts, if any subcontractors are involved, the
subcontractor will have workers’ compensation insurance in accordance with §§ 2.2-4332 and
65.2-800 et seq. of the Code of Virginia. The bidder or offeror further certifies that the
Contractor and any subcontractors will maintain these insurance coverages during the entire term
of the Contract and that all insurance coverages will be provided by insurance companies
authorized to sell insurance in Virginia by the Virginia State Corporation Commission.
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INSURANCE COVERAGES AND LIMITS REQUIRED:

a. Worker's Compensation - Statutory requirements and benefits.
b. Employers Liability - $100,000.

¢. Commercial General Liability - $500,000 combined single limit. Commercial General
Liability is to include Premises/Operations Liability, Products and Completed Operations
Coverage, and Independent Contractor’s Liability or Owner’s and Contractor’s Protective
Liability. The Commonwealth of Virginia must be named as an additional insured when
requiring a Contractor to obtain Commercial General Liability coverage.

d. Automobile Liability - $500,000 - Combined single limit. (Only used if motor vehicle is to
be used in the Contract.)

16. ANNOUNCEMENT OF AWARD

Upon the award or the announcement of the decision to award a Contract as a result of this
solicitation, ASD will publicly post such notice on its website at http:/asd.state.va.us/ for a
minimum of 10 days.

17. DRUG-FREE WORKPLACE

During the performance of this Contract, the Contractor agrees to (i) provide a drug-free
workplace for the Contractor's employees; (ii) post in conspicuous places, available to employees
and applicants for employment, a statement notifying employees that the unlawful manufacture,
sale, distribution, dispensation, possession, or use of a controlled substance or marijuana is
prohibited in the Contractor's workplace and specifying the actions that will be taken against
employees for violations of such prohibition; (iii) state in all solicitations or advertisements for
employees placed by or on behalf of the Contractor that the Contractor maintains a drug-free
workplace; and (iv) include the provisions of the foregoing clauses in every subcontract or
purchase order of over $10,000, so that the provisions will be binding upon each subcontractor or
vendor.

For the purposes of this section, “drug-free workplace” means a site for the performance of work
done in connection with a specific Contract awarded to a Contractor, the employees of whom are
prohibited from engaging in the unlawful manufacture, sale, distribution, dispensation,
possession or use of any controlled substance or marijuana during the performance of the
Contract.

18. STANDARDS OF WORK

The Vendor agrees that the performance of work and services pursuant to an Order shall
conform to the requirements of the Work Order and to high professional standards.
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19. INSPECTION AND ACCEPTANCE

All work under an Order shall be subject to inspection by the Commonwealth and or
Authorized User, to the extent practicable at all times and places, including the period of design
or processing, but in any event, prior to acceptance. All inspections by the Commonwealth and
or Authorized User shall be performed in such a manner as not to unduly delay the work.
Unsatisfactory work shall be corrected prior to acceptance.

If any inspection or acceptance test is made by the Commonwealth and or Authorized User
on the premises of the Vendor, the Vendor, without additional charge, shall provide reasonable
facilities and assistance for the safety and convenience of the Commonwealth and or Authorized
User's inspectors in the performance of their duties. If the Commonwealth and or Authorized
User's inspection or test is made at a place other than the premises of the Vendor, it shall be at
the expense of the Commonwealth and or Authorized User when cost is incurred by the Vendor.
Suitable acceptance criteria shall be included in the Work Statement as part of the Order.

20. RISK OF LOSS

All work, including data, after delivery to the Commonwealth and or Authorized User, but
prior to acceptance, shall become the responsibility of the Commonwealth and or Authorized
User to protect same from risk of loss, damage, or destruction. The Commonwealth and or
Authorized User shall be liable for such loss, damage or destruction and replacement of the items
so lost, damaged or destroyed shall be at the sole expense of the Commonwealth and or
Authorized User. To minimize potential problems due to this loss, damage, or destruction,
Contractor shall insure that additional copies of the work are available at Contractor's office.

21. PROPRIETARY INFORMATION, DUPLICATION AND DISCLOSURE

The Contractor agrees that proprietary information disclosed by the Commonwealth and or
Authorized User to the Contractor for the purpose of an Order shall be held in confidence, as
required by and identified herein, and used only in performance of the Order. No item designed
for or by the Commonwealth and or Authorized User shall be duplicated or furnished to others
without prior written consent of the Commonwealth and or Authorized User. All products of an
Order are the sole and exclusive property of the Commonwealth and or Authorized User.

22. PATENT(S), COPYRIGHT(S), AND/OR TRADE SECRET(S) PROTECTION

Contractor, at its own expense, shall defend any suit brought against the Commonwealth and
or Authorized User or Authorized User for the infringement of patents, copyrights or trade
secrets enforceable in the United States if the claim of infringement is alleged to relate to or arise
from the Contractor's or Commonwealth and or Authorized User's use of any equipment,
software, materials or information prepared, developed or delivered in connection with
performance of this Agreement. In such suit, Contractor shall indemnify the Commonwealth and
or Authorized User, and or Authorized User, its agents, officers and employees for any loss,
liability or expense incurred as a result of such suit.
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The purchasing agency shall notify the Contractor of such suit within a reasonable time after
learning of it and shall give the Contractor the full right and opportunity to conduct the defense
of the suit, subject however to the requirements of Section 2.1-122 and Section 2.1-127 of the
Code of Virginia or any successor statute. If principles of governmental or public law are
involved, the Commonwealth and or Authorized User and or Authorized User may, at their
option and expense, participate in the defense of the suit.

The Contractor shall not be required to indemnify the Commonwealth and or Authorized
User and Authorized User for liability arising solely out of the Commonwealth and or
Authorized User's own specifications or design or solely from the combination of equipment or
software furnished hereunder with any equipment or software not supplied by the Contractor.

If, any Product or Service becomes, or in the Contractor's opinion, is likely to become, the
subject of a claim of infringement, Contractor may, at its option, provide noninfringing
substitutes that are satisfactory to the Commonwealth and or Authorized User, or at Contractor's
option and expense, may obtain the right for the Commonwealth and or Authorized User and or
Authorized User to continue the use of such Product or Service.

If the use of such equipment or software by the Commonwealth and or Authorized User and
or Authorized User is prevented by permanent injunction or by Contractor's failure to procure the
right for the Commonwealth and or Authorized User and or Authorized User to continue using
the software, the Contractor agrees to take back the infringing equipment, software, materials or
information and refund the total amount the Commonwealth and or Authorized User or
Authorized User has paid Contractor under this Agreement, less one (1 %) percent of the total
paid for each month of use by the Commonwealth and or Authorized User or Authorized User.
This obligation is in addition to any other obligations cited herein.

23. LIABILITY

To the maximum extent permitted by applicable law, the contractor will not be liable under
this contract for any indirect, incidental, special or consequential damages, or damages from loss
of profits, revenue, data or use of the supplies, equipment and or services delivered under this
contract. This limitation of liability will not apply, however, to liability arising from: (a)
personal injury or death: (b) defect or deficiency caused by willful misconduct or negligence on
the part of the contractor; or (c) circumstances where the contract expressly provides a right to
damages, indemnification or reimbursement.

24. EXCUSABLE DELAY

The Contractor shall not be in default by reason of any failure in performance of this
Agreement in accordance with its terms if such failure arises out of causes beyond its reasonable
control and without the fault or negligence of the Contractor or its subcontractor(s). Such causes
may include, but are not restricted to acts of God or the public enemy, fires, floods, epidemics,
quarantine restrictions, strikes, freight embargoes, and unusually severe weather, but in every
case the failure to perform must be beyond the reasonable control and without the fault or
negligence of the Contractor or its subcontractors.
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25. TAXES

The Commonwealth and or Authorized User of Virginia is exempt from all Federal excise
taxes, and from State and Local taxes. Such taxes shall not be included in any invoice submitted
by Contractor. Federal excise tax exemption certificates shall be furnished if requested.

26. SEVERABILITY

Each paragraph and provision of this Agreement is severable from the entire contract, and if
any provision is declared invalid, the remaining provisions shall nevertheless remain in effect.

27. TERMINATION OF BASIC ORDERING AGREEMENT FOR CONVENIENCE

This Agreement may be terminated in whole or in part, upon thirty (30) days written notice
by the Commonwealth. Consistent with Article III, Section 3, the terms of this Agreement, its
incorporated Work Order and related Orders shall survive the effective date of termination until
such time as all Orders (executed prior to the termination of this BOA) have been completely
performed in accordance as delineated herein.

28. RESERVED
29. HEADINGS NOT CONTROLLING

Headings used in this Contract are for reference purposes only and shall not be considered to be
a substantive part of this Contract.

30. NON-APPROPRIATION

All funds for payment of Services under any approved Order is dependent at all times upon
the legislative appropriations for this purpose. In the event of nonappropriation of funds by the
Legislature for the Services requested under this Contract, the Commonwealth and or Authorized
User will terminate this contract for those Services for which funds have not been appropriated.
Written notice will be provided to the Contractor as soon as possible after legislative action is
completed.

If any Services are to be supported by federal funding, and such funding is not made
available, the Commonwealth and or Authorized User may terminate this Contract for services
dependent on such Federal funds without further obligation.
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31. BREACH

In the event of breach by the Contractor of any authorized Order, the Commonwealth shall
have the right to immediately, or thereafter, terminate the Order or the entire Basic Ordering
Agreement (without affecting the Basic Ordering Agreement with respect to existing Orders). In
the alternative, Commonwealth may give written notice to the Contractor specifying the breach
and providing a period of time in which such breach must be corrected. If the breach is not
corrected within the period of time specified, the Order may be terminated.

The Commonwealth’s failure to exercise its right to terminate for breach under this provision
shall not be construed as a waiver of its right to terminate, rescind or revoke a contract in the
event of any subsequent breach of any provisions of this Agreement.

32. LIMITATION OF COST

It is hereby stipulated and agreed that the total cost to the Commonwealth and or Authorized
User for the performance of each Order will be within the "Not to Exceed" funding limitation set
forth in the Order, and the Contractor agrees to perform the work specified and all obligations
under the Order within such funding limitation. The Contractor agrees to notify the
Commonwealth and or Authorized User in writing no later than when the billable amounts reach
eighty percent (80%) of the funding limitation and will include in such notification an estimate to
complete the requirements of the Order.

The Commonwealth and or Authorized User shall not be obligated to reimburse the Contractor
for billing in excess of appropriated funding up to the funding limitation set forth in the Order,
and the Contractor shall not be obligated to continue performance of the Order or to incur costs
in excess of the funding limitations if such increased costs are due to additional project
requirements identified by the Commonwealth and or Authorized User after the initiation of the
project effort, unless and until a written amendment to the Order increasing the funding
limitation is approved by the Commonwealth and or Authorized User.

In addition to the limitations set forth above, Fixed Price Work Orders may not be increased
more than twenty-five percent (25%) of the amount of the contract or $50,000, whichever is
greater, without the advance written approval of the Governor of the Commonwealth and or
Authorized User of Virginia or his designee.

33. EXAMINATION OF RECORDS

The Contractor agrees to keep and maintain adequate records pertinent documents and papers
involving transactions related to each Order for a period of five (5) years from the date of final

payment.

The Contractor agrees that the Commonwealth’s Auditor of Public Accounts, his duly
authorized representative, or such other Commonwealth body appointed by the State shall have
access to and the right to examine any such directly pertinent records, documents, and papers
involving transactions related to each Order.
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34, TERMINATION OF WORK ORDERS FOR CONVENIENCE

Any individual Order under this Agreement may be terminated, in whole or in part, by the
Commonwealth and or Authorized User for its convenience.

a. Termination of Time and Materials Order:

(1) Upon receipt of such written notice of termination as specified above, the Contractor
shall, cease all work and within thirty (30) days after receipt of written notice of termination, file
a claim with the Commonwealth and or Authorized User which shall include an invoice for all
costs incurred prior to termination.

(2) Upon receipt of payment for the Contractor’s final invoice and the termination claim,
the Contractor shall turn over to the Commonwealth and or Authorized User all completed
programs, reports, data diagrams, and other materials generated during the performance of the
terminated Order.

b. Termination of Fixed Price Work Orders:

(1) Upon receipt of written notice of termination, the Contractor shall, cease all work and
within thirty (30) days after receipt of written notice of termination, file a claim with the
Commonwealth and or Authorized User which shall include an invoice for completed products
delivered on or before the date of termination and which have been accepted by the
Commonwealth and or Authorized User.

(2) There shall be no payment for partially completed deliverables except when progress
payments are specified in the Order and the Contractor can provide evidence of progress prior to
termination and which, in the sole opinion of the Commonwealth and or Authorized User,
warrants payment for a partially completed and acceptable deliverable.

(3) Except as provided in 19.b. (2), there shall be no payment for deliverables contracted
for but not delivered by the Contractor.

(4) When the Commonwealth and or Authorized User determines that the Contractor is in
breach of this Basic Ordering Agreement and/or any Order incorporated hereunder, in no event
shall any monies be due the Contractor for products or services which have not been delivered or
services performed which are deemed unacceptable by the Commonwealth and or Authorized
User.
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35. CHANGES/AMENDMENTS

This Contract may be modified in accordance with Section 2.2-4309 A., C. of the Code of
Virginia. Such modifications may only be made by the representatives noted below. By written
notice to the Contractor, the Commonwealth and or Authorized User may, from time to time,
make changes in drawings, designs, specifications, place of delivery, and property and services
being furnished to the Contractor by the Commonwealth and or Authorized User. If any change
causes an increase or decrease in price of an Order, in the time required for its performance, or
otherwise affects any other provision of the Order, the Contractor shall promptly and within
thirty (30) days from the date of receipt of the change notify the DIT Contracts Manager, thereof
in writing asserting its claim for adjustment, and an equitable adjustment may be made and
incorporated into the Order. THE ISSUANCE OF INFORMATION, ADVICE, APPROVALS,
OR INSTRUCTIONS BY COMMONWEALTH AND OR AUTHORIZED USER'S
TECHNICAL PERSONNEL OR OTHER REPRESENTATIVES SHALL BE DEEMED
EXPRESSIONS OF PERSONAL OPINIONS ONLY AND SHALL NOT AFFECT THE
CONTRACTOR'S AND COMMONWEALTH AND OR AUTHORIZED USER'S RIGHTS
AND OBLIGATIONS HEREUNDER UNLESS THE SAME IS IN WRITING SIGNED BY
THE PARTIES AND EXPRESSLY STATES THAT IT CONSTITUTES A CHANGE TO THE
ORDER. The official for approval of any contract modification is:

Department of Information Technology (DIT)
DIT Contracts Manager

Richmond Plaza Building, Lobby Level

110 South 7th Street

Richmond, Virginia 23219

36. INVENTIONS

The Contractor is prohibited from obtaining any patent on any invention or other discovery
resulting from Contractor's performance under the terms and conditions of this Agreement.

37. CONTINGENT FEE WARRANTY

The Contractor warrants that Contractor has not employed or retained any person or persons
for the purpose of soliciting or securing this Agreement. The Contractor further warrants that
Contractor has not paid or agreed to pay any company or person any fee, commission,
percentage, brokerage fee, gift, or any other consideration contingent upon the award of making
of this Agreement. For breach of one or both of the foregoing warranties, the Commonwealth
and or Authorized User shall have the right to terminate this Agreement without liability, or, in
its discretion, to deduct from the agreed fee, payment or consideration, or otherwise recover, the
full amount of said prohibited fee, commission, percentage, brokerage fee, gift, or contingent fee.
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38. ASSIGNMENTS

To the fullest extent permitted by law, the parties agree that Contractor's rights under this
Agreement shall not be assignable, in whole or in part, to any other party without the Department
of Information Technology's (DIT’s) written consent, and that any purported assignment or
transfer without such consent shall be null and void. If any law limits the right of the parties to
prohibit assignment or nonconsensual assignments, the effective date of the assignment shall be
as follows. The Contractor shall give the DIT purchasing office prompt written notice of the
assignment, signed by authorized representatives of both the Contractor and the assignee. This
written notice shall be on DIT's "Assignment Notice / Payment Instruction” form and shall
provide all information requested on that form. Copies of the form may be obtained from the
Contracts Manager DIT. Upon DIT’s acknowledgment of receipt of the properly executed form,
the Assignee shall notify the Fiscal Officer, DIT of the assignment and shall supply the DIT
Fiscal Officer with a copy of the properly executed form. Any payments made by DIT prior to
receipt of such notification and form shall not be covered by this assignment.

In the event DIT receives any notice from a third party claiming to be an assignee of any
rights of the Contractor under this Agreement, Contractor agrees that payment or other
performance in respect of those rights shall not be due until at least thirty days after the DIT's
receipt of the notice required by the above paragraph or receipt of a similarly executed notice
confirming the absence or revocation of the purported assignment. The Acquisition Services
Division of DIT shall promptly notify the Contractor of any assignment notice it receives.

39. CONTRACTUAL DISPUTES

Contractual claims whether for money or other relief, shall be submitted in writing no later
than sixty (60) days after final payment; however, written notice of the Contractor's intention to
file such claim must be given at the time of the occurrence or beginning of the work upon which
the claim is based. Nothing herein shall preclude a contract from requiring submission of an
invoice for final payment within a certain time after completion and acceptance of the work or
acceptance of the goods. Pendency of claims shall not delay payment of amounts agreed due in
the final payment. The public body will render its final decision in writing within 30 days after
its receipt of Contractor's written claim.

A Contractor may not institute legal action prior to receipt of the purchasing agency's
decision on the claim, unless that Agency fails to render such decision within thirty (30) days.
The decision of the purchasing agency shall be final and conclusive unless the Contractor, within
six (6) months of the date of the final decision on the claim, invokes appropriate action under
Section 2.2-4364, Code of Virginia or Administrative Appeals Procedure Section 2.2-4365, Code
of Virginia.

Any dispute, claim, or cause of action filed by Contractor (or any party making such claim on
behalf of or under the rights of Contractor, his agents or any subcontractor) shall be governed by
Sections 2.2-4363, 4364, 4365, Code of Virginia (1950), as amended, and any period of
limitation set forth therein.
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40. INVOICES

a. Invoices for Service delivered under this Agreement are payable within thirty (30) days
after receipt. Invoices shall not include any costs other than those identified in the Order.
Invoices shall provide as a minimum:

(1) Reference to the Order Number;

(2) Type and description of the services provided and date(s) delivered;
(3) Charge for each item; and,

(4) Contractor's Federal Identification Number (FIN).

b. In accordance with the Virginia Public Procurement Act, all payments not made within
seven (7) days following the payment date provided above, will be subject to Section 2.2-4347
through Section 2.2-4348 of the Code of Virginia.

(1) This payment will be due, unless the equipment or software or service requested
hereunder is received with a defect or the invoice is incorrect.

(2) The rate of interest shall accrue at the rate determined by the base rate on corporate
loans (prime rate) at large United States money center commercial banks, and as reported in the
publication entitled The Wall Street Journal. Whenever a split prime rate is published, the lower
of the two rates is to be used. In no event, however, shall the rate of interest exceed the rate of
interest established pursuant to Section 58.1-15 of the Code of Virginia.

c. Notwithstanding paragraphs 27.a and 27.b, no interest penalty shall be charged when
payment is delayed because of disagreement between the Commonwealth and or Authorized
User and the Contractor regarding the quantity, quality or time of delivery of the services
delivered under this Agreement, or the accuracy of any invoice received for such service.

d. In all cases where payment is made by mail the date of postmark shall be deemed to be
the date of payment.

e. The Contractor shall notify the Fiscal Officer of the Department of Information
Technology (DIT) of all invoices which are in excess of thirty (30) days old.

41. COMMONWEALTH AND OR AUTHORIZED USER'S RIGHTS TO SOFTWARE AND
DOCUMENTATION

All materials generated under an Order shall be considered work made for hire. The
Commonwealth and or Authorized User shall have all rights, title and interest in or to all
products, work plans, project reports, designs, programs, data bases and documentation
developed or generated under this Agreement, including, without limitation, unlimited rights to
use, duplicate, modify or disclose any part thereof, in any manner and for any purpose, and the
right to permit or prohibit any other person, including the Contractor, from doing so. To the
extent the Contractor may be deemed at any time to have any of the foregoing rights, the
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Contractor agrees to irrevocably assign and does hereby irrevocably assign such rights to the
Commonwealth and or Authorized User.

Contractor warrants that all documentation provided under an Order shall be of sufficient
quality and detail to pass without objection in the trade and to enable outside parties and
Commonwealth and or Authorized User staff to maintain or modify the materials generated
hereunder. Such warranty shall extend beyond the date of final acceptance of materials
generated hereunder for a period of one (1) year.

42. CONFIDENTIALITY OF INFORMATION

CONTRACTOR AGREES TO OBSERVE COMPLETE CONFIDENTIALITY WITH
RESPECT TO ALL ASPECTS OF ANY CONFIDENTIAL INFORMATION, PROPRIETARY
DATA AND/OR TRADE SECRETS AND ANY PARTS THEREOF, WHETHER SUCH
CONTENTS ARE THE COMMONWEALTH AND OR AUTHORIZED USER'S OR OTHER
MANUFACTURER, CONTRACTOR OR DISTRIBUTOR WHEREBY CONTRACTOR OR
ANY CONTRACTOR'S PERSONNEL MAY GAIN ACCESS WHILE ENGAGED BY THE
COMMONWEALTH AND OR AUTHORIZED USER OR WHILE ON COMMONWEALTH
AND OR AUTHORIZED USER PREMISES. REVEALING, COPYING OR USING IN ANY
MANNER WHATSOEVER ANY SUCH CONTENTS WHICH HAVE NOT BEEN
AUTHORIZED BY THE COMMONWEALTH AND OR AUTHORIZED USER ARE
STRICTLY PROHIBITED. THE RESTRICTIONS HEREIN SHALL SURVIVE THE
TERMINATION OF THIS AGREEMENT FOR ANY REASON AND SHALL CONTINUE IN
FULL FORCE AND EFFECT AND SHALL BE BINDING UPON THE CONTRACTOR, HIS
AGENTS, EMPLOYEES, SUCCESSORS, ASSIGNS, SUBCONTRACTORS OR ANY
PARTY CLAIMING AN INTEREST IN THIS AGREEMENT ON BEHALF OF OR UNDER
THE RIGHTS OF CONTRACTOR FOLLOWING ANY TERMINATION. CONTRACTOR
SHALL ADVISE ALL CONTRACTOR'S AGENTS, EMPLOYEES, SUCCESSORS,
ASSIGNS AND SUBCONTRACTORS WHICH ARE ENGAGED BY THE
COMMONWEALTH AND OR AUTHORIZED USER OF THE RESTRICTIONS, PRESENT
AND CONTINUING, SET FORTH HEREIN. CONTRACTOR SHALL DEFEND AND
INCUR ALL COSTS, IF ANY, FOR ACTIONS WHICH ARISE AS A RESULT OF NON-
COMPLIANCE BY CONTRACTOR, HIS AGENTS, EMPLOYEES, SUCCESSORS,
ASSIGNS AND SUBCONTRACTORS REGARDING THE RESTRICTIONS HEREIN.

43. THIRD PARTY BILLING
All goods or services provided under this Agreement, that are to be paid for with public

funds, shall be billed by the Contractor at the contract price, regardless of which public agency is
being billed.
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44, INTELLECTUAL PROPERTY RIGHTS

The Contractor hereby agrees that the rights granted as identified in this Agreement are
irrevocable. Notwithstanding anything else in this Agreement by the Commonwealth and or
Authorized User, the Contractor's remedy shall not include any right to rescind, terminate or
otherwise revoke or invalidate the provisions of Section 41 of this Agreement. Similarly, no
termination of this Agreement by the Commonwealth and or Authorized User shall have the
effect of rescinding, terminating or otherwise invalidating the provisions of Section 41 of this
Agreement.

45. COMPLIANCE WITH FEDERAL LOBBYING ACT

a. Contractor shall not, in connection with this Agreement, engage in any activity prohibited
by 31 U.S.C.A. Section 1352 (entitled "Limitation on use of appropriated funds to influence
certain Federal contracting and financial transactions") or by the regulations issued from time to
time thereunder (together, the "Lobbying Act"), and shall promptly perform all obligations
mandated by the Lobbying Act in connection with this Agreement, including, without limitation,
obtaining and delivering to the Commonwealth and or Authorized User all necessary
certifications and disclosures.

b. Contractor is hereby advised that a significant percentage of the funds used to pay
Contractor's invoices under this Agreement may be federal funds. Under no circumstances shall
any provision of this Agreement be construed as requiring or requesting the Contractor to
influence or attempt to influence any person identified in 31 U.S.C.A. Section 1352 (a) (1) in any
matter.

c. A representative of Contractor shall sign the certification attached as Attachment "D" and
deliver such certification to the Commonwealth and or Authorized User simultaneously with the
execution and delivery of this Agreement. Contractor shall have the certification signed by a
representative with knowledge of the facts and shall fulfill the promises of undertakings set forth
in the certification.

46. PERIODIC PROGRESS REPORTS/INVOICES

For contracts requiring the submission of periodic contract performance progress reports or
program status reports, the offeror will include a section on involvement of small businesses and
businesses owned by women and minorities. This section will specify the actual dollars
contracted to-date with such businesses, actual dollars expended to-date with such businesses
and the total dollars planned to be contracted for with such businesses on this contract. This
information shall be provided separately for small businesses, minority-owned businesses and
women-owned businesses.

If the contract does not require the submission of periodic progress reports, the offeror will

provide the above required information on actual involvement of small businesses and businesses
owned by minorities and women as part of their periodic invoices.
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47. FINAL ACTUAL INVOLVEMENT REPORT

The Contractor will submit, prior to completion or at completion of the contract and subject
to final payment, a report on the actual dollars spent with small businesses and businesses owned
by women and minorities during the performance of the contract. At a minimum, this report
shall include for each firm contracted with and for each such business class (i.e., small, minority-
owned, women-owned) the total actual dollars spent on this contract, the planned involvement of
the firm and business class as specified in the proposal, and the actual percent of the total
estimated contract value. A suggested format is as follows:

FIRM NAME
ADDRESS AND TYPEGOODS/ ACTUAL PLANNED % OF TOTAL
PHONE NUMBER  SERVICES DOLLARS DOLLARS CONTRACT

Totals for Business Class

48. CONTRACTOR’S REPORT OF SALES

The Contractor must report the quarterly dollar value, in U.S. dollars and rounded to the nearest
whole dollar, of all sales under this Contract by calendar quarter; i.e., January through March,
April though June, July through September, and October through December. The dollar value of
a sale is the price paid by the user for products and services on a Contract order as recorded by
the Contractor. The reported Contract sales value must include the Industrial Funding
Adjustment, as delineated in paragraph entitled “Industrial Funding Adjustment”. The
Contractor shall provide this report in hard copy to the Controller, DIT, and a copy of the report
to the Contracts Manager, DIT, both within 30 days after the end of each quarterly reporting
period as defined herein. The report must show each individual item and quantities purchased
and the purchaser. The report is required to be hard copy. DIT may at a later time, agree to an
electronic version of the report, however, in lieu of any express agreement by both parties as to
the electronic format, the Commonwealth will only accept a hardcopy version. The Contractor
shall define “sale” prior to the first reporting period and then shall maintain that definition
through out the term of this Agreement. Sale may be defined as; 1) when the Commonwealth
pays the purchase price, or 2) when the Commonwealth accepts the Products or 3) other as
defined by the Contractor.
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49. INDUSTRIAL FUNDING ADJUSTMENT

The Contractor must pay DIT, an Industrial Funding Adjustment (IFA). The Contractor must
remit the IFA within 30 days after the end of each quarterly reporting period as established in the
clause entitled “Contractor’s Report of Sales”. The IFA equals two percent (2%) of the total
quarterly sales reported. Contractor shall remit the IFA together with a copy of the Contractor’s
Report of Sales as delineated in the paragraph herein entitled “Contractor’s Report of Sales”. The
IFA reimburses the Commonwealth and defrays the costs for IT procurement and the
administration of the subsequent awards. The IFA amount due must be paid by check with
identification of “Contract number”, “report amounts”, and “report period”, on either the check
stub or other remittance material. DIT may at its discretion, agree to an electronic funds transfer,
in lieu of a check, however in the absence of an express written agreement from DIT that
validates agreement, then the payment shall be made by check as described herein made payable
to the Controller, DIT.

If the full amount of the IFA is not paid within 30 calendar days after the end of the applicable
reporting period, it shall constitute a Contract debt to the Commonwealth of Virginia, and the
State may exercise all rights and remedies available under law. Failure to submit sales reports,
falsification of sales reports, and or failure to pay the IFA in a timely manner may result in
termination or cancellation of this Contract. Willful failure or refusal to furnish the required
reports, falsification of sales reports, or failure to make timely payment of the IFA constitutes
sufficient cause for terminating this Contract for default.

It is the intent of the Commonwealth to capture 2% of all sales, including temporary reduced
pricing, fire sales, one time sales, trade ins, promotional items that have been marked down and
all sales to the Commonwealth under this Agreement.

50. eVA BUSINESS-TO-GOVERNMENT CONTRACTS:

The eVA Internet electronic procurement solution, web site portal www.eva.state.va.us,
streamlines and automates government purchasing activities in the Commonwealth. The portal
is the gateway for vendors to conduct business with state agencies and public bodies.

Vendors desiring to provide goods and/or services to the Commonwealth shall participate in
the eVA Internet e-procurement solution and agree to comply with the following:

a. Submit a fully executed American Management Systems, Inc., (AMS) Trading Partner
Agreement, a copy of which can be accessed and downloaded from
www.eva.state.va.us. AMS is the Commonwealth's service provider to implement and
host the eVA e-procurement solution.
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b. Provide an electronic catalog (price list) for items awarded under a term contract. The
format of this electronic catalog shall conform to the eVA Catalog Interchange Format
(CIF) Specification that can be accessed and downloaded from www.eva.state.va.us.

PERSONS SIGNING THIS CONTRACT ARE AUTHORIZED REPRESENTATIVES OF
EACH PARTY TO THIS CONTRACT AND ACKNOWLEDGE THAT EACH PARTY
AGREES TO BE BOUND BY THE TERMS AND CONDITIONS OF THE CONTRACT.

co R C TH INIA
BY: C\onn Jj anlis BY:

NAME: Cheryl S. Glggetts °Q NAME: Jeff Davis

TITLE: Vice-President TITLE: Contracts Manager
DATE: 03/18/02 DATE:
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ATTACHMENT “C”

WORK ORDER

REFERENCE: Basic Ordering Agreement (BOA) between (see block #9 of IFB 2002-014)
hereinafter referred to as “Contractor”, and the Commonwealth of Virginia, hereinafter referred
to as “Commonwealth” or “State”, or “DIT” (Department of Information Technology) and the
Contractor’s response to IFB 2002-014, are incorporated herein by reference as integral parts of
this Work Order.

DATE OF See block #13 of IFB 2002-014
ISSUANCE:

OBJECTIVE: To provide Authorized Users with qualified project management and
consulting services in connection with the Virginia Wireless E-911 Services
Board and the DTP Public Safety Communications Division.

STATEMENT  The Contractor shall provide qualified personnel, as identified by the above

OF WORK referenced IFB 2002-014 to fill the positions of:
AS IDENTIFIED IN IFB 2002-014
Expertise of Contractor's personnel shall be required in the disciplines listed in
IFB 2002-014
TYPE OF This Work Order is issued under the Time and Materials or Fixed Price

AGREEMENT: provisions of the Basic Ordering Agreement referenced above.
ORDER OF Any conflict between the Basic Ordering Agreement (BOA), Work Order,
PRECEDENCE: and IFB 2002-014 will be resolved in the following order of precedence:

1st: The Work Order (ATTACHMENT "C");

2nd: IFB 2002-014;

3rd: Basic Ordering Agreement,

4th: Related Orders issued hereunder.
AUTHORIZED The individuals listed below are the Authorized User Points of Contact for
USER POINTS requesting Contractor Services and coordinating Contractor work assignments

OF CONTACTS
___SeeBlock #7, Form62___
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PROCEDURE
FOR ORDERS:

PAYMENT OF
INVOICES:

The Authorized User shall be provided a written or telephonic request setting
forth the tasks and/or required skills of the position(s). The Contractor,

upon receipt of the request, shall Provide Authorized User with the resumes of
Contractor's qualified and available personnel within seventy-two (72) hours
from the date of the request. Authorized User shall review the qualifications
of the individuals presented. Authorized User shall have the option to conduct
personal interviews with the candidates presented by the Contractor. If
Authorized User, in its sole discretion, determines that the individual(s)
reviewed is/are acceptable, Authorized User shall either issue a Purchase
Order or request the DIT Contracts Manager to issue a Task Order, hereinafter
referred to as “Orders”, for the specific individuals requested. Authorized
User reserves the right to refuse any or all individuals presented by the
Contractor.

Upon receipt of an Order, the Contractor shall have five (5) working days to
countersign the Order and return it to Authorized User or the DIT Contracts
Manager and cause the named individual to report to work on the date
specified in the Order.

CONTRACTOR'S PERSONNEL ARE NOT AUTHORIZED TO
COMMENCE WORK ON ANY ORDER ISSUED UNDER THIS
CONTRACT, UNTIL THE CONTRACTOR HAS COUNTERSIGNED THE
ORDER AND RETURNED IT TO ISSUING OFFICE. AND WORK
PERFORMED BY THE CONTRACTOR PRIOR TO THE DATE MAY
NOT BE BILLED AND/OR ACCEPTED BY AUTHORIZED USER'S
FISCAL OFFICER.

In the event the specified individual fails to report at the time/date specified in
the Order, the Contractor shall be considered to have breached the Work
Order and the State may take such actions as are set forth in item entitled
"BREACH" of Article V, Mandatory Terms and Conditions, of the BOA.

The use of subcontractor personnel is authorized as identified herein, IFB
2002-014.

In the event none of the personnel submitted by Contractor are deemed, at
Authorized User’s sole discretion, to be fully qualified by Authorized User,
then Authorized User may obtain the required services from other sources in
compliance with the Virginia Public Procurement Act.

All invoices shall be submitted in accordance with Article IV of the BOA.
The Contractor will provide DTP on behalf of the Authorized User with an
itemized invoice setting forth the specific tasks on which work was
accomplished, the number of fully burdened hours expended, and the
individual's name and rate against which the invoice is submitted. Fractions
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STATE'S’S
RIGHT TO
SOFTWARE
AND

of fully burdened hours worked shall be pro-rated at that individual's hourly
rate. Upon execution by both parties of a mutually agreed to Order, invoices
may be submitted on a monthly basis, in arrears, for work expended and shall
be approved by Authorized User’s Project Officer and Authorized User’s
Fiscal Officer prior to payment.

AUTHORIZED USER RESERVES THE RIGHT TO REFUSE PAYMENT
FOR HOURS EXPENDED THAT WERE NOT FULLY BURDENED AND
FOR HOURS EXPENDED ON WORK WHICH IS SUBSEQUENTLY
DETERMINED BY AUTHORIZED USER TO BE UNACCEPTABLE.

In the event Contractor's personnel are required by Authorized User to travel
away from Authorized User’s central facility to perform related tasks,
Authorized User shall reimburse Contractor for actual out-of-pocket expenses
which are reasonable and judicious in accordance with the latest published
version of Department of Accounts’ Lodging guidelines. Such reimbursement
shall not exceed the rates set forth below:

Contractor Furnished Transportation.$.27 per mile

Meals and Lodging.........c.ceenee $136.00 per day
Authorized User shall not incur additional costs under
any circumstances whatsoever.

The Commonwealth of Virginia shall have unlimited rights (Title) to

specific software, including source code, and all documentation COMPUTER
developed or generated under this Contract. Unlimited rights shall mean

the right to use in whole or in part, in any manner or for any purpose

DOCUMENTATION: whatsoever, and to have or permit other to do so.

REPORTING:
Officer

HOURS OF
OPERATION:

Contractor shall provide a monthly report to the Authorized User’s Project

setting forth the total number of hours invoiced each month and the

total dollar value of services provided. This report shall be provided as of the
end of each calendar month and shall be cumulative. Additionally, a copy of
this report shall be provided at the same time to the DIT Contracts Manager,
110 S. 7th Street, Richmond Plaza Building (Lobby Floor), Richmond, VA
23219. The State shall not incur any costs for the preparation of or the
providing of such reports.

Normal hours of operation will be from 8 a.m. to 5 p.m., Monday through
Friday State holidays excluded); however, Contractor's personnel may be
required to work additional hours and weekends when required to meet
Authorized User project related requirements and/or suspense dates. When
additional hours are required Authorized User's Project Officer will provide
sufficient advance notice for proper planning. In no event shall the billing rate
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RESOURCE
COMMITMENT:

TERMINATION:

for hours expended outside the normal hours of operation exceed the hourly
rate set forth in this Work Order.

Contractor shall specifically commit, and shall make available at the date(s)
specified, the NAMED individual(s) identified in each Order.

The Contractor agrees not to remove any personnel assigned under an Order
without the approval of the Authorized User Project Officer.

In the event the individual(s) assigned to a task become unavailable, either
through reemployment or sickness, or unable to perform at an acceptable
level, the Contractor agrees to provide a qualified replacement. If the
replacement offered is unacceptable to Authorized User, the Order may be
terminated, or at the sole option of Authorized User, allotted to other
individuals under a new or existing Order. Replacement personnel may also
be acquired from a third party Contractor.

Should any Contractor's personnel be removed due to sickness,
reemployment, or for nonperformance of assigned tasks, the replacement will
perform his/her duties for a period of ten (10) working days at no cost to
Authorized User. This period of time is provided for the individual to become
familiar with Authorized User's program(s) and his/her relationship to the
Overall system.

BILLING The billing rates listed in the Schedule of IFB 2002-014 are approved for the

PRICE
INCREASES:

positions listed below:
AS DELINEATED IN IFB 2002-014

Contractor will provide services as defined in this Contract for a period not to
exceed five (5) years. Such services shall be provided in accordance with the
Contractor’s price set forth in the Schedule, for a period of two (2) years.
Increases for additional periods shall, be at the sole discretion of the
Commonwealth, and if accepted, be effective on each anniversary date for
each succeeding year. All price increases will be governed by Employment
Cost Index of the US Bureau of Labor Statistics for the latest twelve months
for which statistics are available, as denoted in the latest news release of the
National Compensation Survey Employment Cost Trends (ECT) section,
Table 3, entitled “Employment Cost Index for total compensation for private
industry workers, by industry and occupational group,” under “Occupational
group,” in the category “Administrative Support, including clerical.” Increases
shall not exceed the above index’s most recent percentage available to the
Commonwealth as published by the Bureau of Labor Statistic’s at their
website http://stats.bls.gov/news.release/eci.t03.htm, or by telephone at 202-
691-5200. If prices for the services remain the same or decrease for
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succeeding years, the State shall be afforded the opportunity to renew the
services at the lowest available price available to any other Authorized User.

TERM: This Work Order will automatically terminate two years after award.
However, the Commonwealth at its sole option, reserves the right to extend
this Work Order for three additional one year periods. The Contractor will be
given thirty days advance written notice of the Commonwealth’s requirement
to extend this Work Order.

THE CONTRACTOR AND THE COMMONWEALTH BY THEIR EXECUTION OF THIS

AGREEMENT ACKNOWLEDGE THAT EACH PARTY AGREES TO BE BOUND BY THE
TERMS AND CONDITIONS OF THIS WORK ORDER, IFB 2002-014.
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ATTACHMENT "D"
TO
IFB 2002-014

CERTIFICATION REGARDING LOBBYING
The undersigned certifies, to the best of his or her knowledge and belief, that:

a. No Federal appropriated funds have been paid, by or on behalf of the undersigned, to any
person for influencing or attempting to influence an officer or employee or an agency, a Member
of Congress, an officer or employee of Congress, or an employee of a Member of Congress in
connection with the awarding of any Federal contract, the making of any Federal grant, the
making of any Federal loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the
undersigned shall complete and submit standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

c. The undersigned shall require that the language of this certification be included in the
award documents for all subawards at all tiers (including subcontracts, subgrants, and contracts
under grants, loans and cooperative agreements) and that all subrecipients shall certify and
disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when
this transaction was made or entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by Section 1352, title 31, U.S. Code. Any
person who fails to file the required certification shall be subject to a civil penalty of not less
than $10,000 and not more than $100,000 for each such failure.

Signature: Q\f\b\.u)j Q ué Lclsc}fﬂ}

Printed Name: Cheryl S. Giggetts

Organization: CTA Communications, Inc.

Date: 03/18/02
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ATTACHMENT "E"

, 200

SAMPLE TASK ORDER
TASK ORDER #01-__
APR # DATE
CONTRACTOR USING AGENCY
PERSONNEL HOURLY REPORTING APPROXIMATE

NAME T&MRATE CATEGORY RATE. DATE__ COMPLETION DATE

PROGRAM PROJECT TOTAL NOT TO EXCEED
IDENTIFICATION OFFICER COST TASK ORDER #___

Name:
Phone:

By signing and returning this order the Contractor agrees that the
terms and conditions of the Basic Ordering Agreement (BOA) between

Contractor and the Commonwealth of Virginia dated , 200_

and Work Order VA-00XXXX-____ apply to this tasking.
___CONTRACTOR AUTHORIZED USER

By: By:

Name: Name:

Title: Title: '

Date: Date:
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Wireless E911 / Wireline E911
Department of Technology Planning March 20™. 2002

Wireless E911 / Wireline E911 Task Order
Department of Technology Planning/ Department of Information Technology

Company Name: CTA Communications, Inc.

Contact Person: Cheryl S. Giggetts

Address: 20715 Timberlake Road, Suite 106
Lynchburg, VA 24502

Telephone: 434-239-9200

Facsimile: 434-239-9221

Web Site: www.clacommunications.com

Parent Corporation: Hayes, Seay, Mattern, & Mattern, Inc.
1315 Franklin Road, S.W.
Roanoke, VA 24016

Subsidiaries: none
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CTA Qualifications and Project Experience

CTA COMMUNICATIONS I NG

CTA is a nationally recognized, full service communications-consulting firm that has
supplementary capabilities in the design of physical plant and communications support
systems.

CTA Communications, Inc. (CTA) is based in Lynchburg, Virginia. The company was
established in 1984 as Communications Technology Associates and quickly gained a
national reputation for responsiveness, commitment, and service excellence.

CTA is a Hayes, Seay, Mattern and Mattern, Inc. (HSMM) company, a nationally
respected, full-service Architectural and Engineering firm headquartered in Roanoke,
Virginia. HSMM was established in 1947 and has grown to twelve offices in four states in
the Southeastern United States, Texas and the District of Columbia with a total staff of
more than 400.

In the late 1980’s, CTA and HSMM began a relationship that combined the “electronics
design” of communications systems with the “physical plant design” of buildings, towers,
utilities and support systems. This relationship grew and after many successful projects
over several years, HSMM acquired CTA in 1990. CTA Communications, Inc. is now a
wholly owned subsidiary of HSMM. CTA provides communications engineering services
and HSMM provides the “physical plant” architectural and engineering designs.

The organization resulting from this partnership, CTA Communications, Inc. continues to
provide high quality professional communications engineering and consulting services,
but from a broad geographical base and with the strength and support of a major A/E firm.
The communications projects undertaken by CTA Communications, Inc. frequently
require communications expertise as well as architecture, structural, mechanical, and
electrical engineering associated with the construction of physical facilities. HSMM’s A/E
capabilities for the design of physical facilities complement the communications
capabilities of CTA Communications, Inc.

This combination of communications and A/E design services within the same company
is rare. CTA Communications, Inc.’s clients benefit from an organization tailored to their
specific needs. Communications and Physical Plant engineering performed by the top
professionals in the country, or for projects without any construction components,
Communications engineering alone.
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CTA Qualifications and Project Experience

C

A COMMUNICATIONS I NC

CTA offers a variety of wide-range communications-related disciplines that will allow the
Department of Technology Planning to logically address the issues stated in their IFB#
2002-014R for a Wireless E-911/Wireline E911 Task Orders. Our engineering and
Management Consulting experience include a full-range of telecommunication services.
They are:

Central Dispatch

Interface of 9-1-1 to CAD

E9-1-1, PSAPs and Emergency Operations Centers
Computer Aided Dispatch (CAD)

Records Management Systems

GIS and Mapping

Consoles

Communications Center and PSAP Design
Two-Way Radio Systems

800 MHz

VHF and UHF

Trunked and Conventional

Simulcast

Broadband Communications Systems
Microwave Systems and interface to Land based Systems
Fiber optic systems

High Performance Cable

Integrated Voice and Data Systems

Mobile Data Systems

Automatic Vehicle Location (AVL)
Instrumentation and alarm systems

Disaster Planning/Recovery

System Evaluation & Needs Assessment
Management Plans

CTA Communications, Inc.’s veteran communications engineers have investigated,
planned, designed, tested and implemented telecommunications systems across the United
States. CTA’s expertise centers around the broad range of communications technologies
listed above.

A .
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CTA Qualifications and Project Experience

CTA COMMUNICATIONS, INC

Our experience includes detailed radio systems design, specification, implementation
management and monitoring of acceptance testing and cutover, and post cutover
troubleshooting.

Public Safety communications require special considerations because they deal with life
and death situations. Law Enforcement officers and Sheriff’s Deputies face dangers from
criminals and fugitives. Fire fighters and Emergency Medical personnel are faced with
emergency situations that threaten life and property as well as their own personal well-
being.

Public Safety radio systems are critical to DTP’s mission to provide emergency services
to the state of Virginia. That means that the radio system must be survivable. Redundant
systems within the radio system and backup systems for support functions such as
emergency and backup power, fire protection, lightning protection, physical security, and
the like are all a part of CTA’s designs.

General Government communications systems do not usually involve potential life-
threatening situations. However, maintenance, building inspections, public works, public
utilities, waste management, transportation, and other critical services affect the quality of
life of the citizens of the community. These services require reliable communications that
are often combined with the Public Safety Systems in some manner. In this day-and-time
when budget pressures force all government agencies to “provide more services with
fewer resources” the effectiveness of a municipal communications system is critical to the
government entity’s ability to provide the services required of it.

CTA Communications, Inc. is thoroughly familiar with all types of government
communications systems. Our parent company HSMM has been a leader in the design of
public utility, public works, waste management, and the other government “physical
plant” systems supported by these communications systems. Together we understand the
communications requirements and the operations of the physical plant of Government
systems.
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Position

Independence

Project
Descriptions

CTA Qualifications and Project Experience

CTA COMMUNICATIONS, ING

We can assign engineers and communications specialists to a project that have specific
experience in the technical discipline required. Members of CTA’s staff have been
designing Government communications systems, including two-way radio systems, for
more than 30 years. Several have pioneered the simulcast technology that provides
multiple-site, wide area radio coverage. We have staff members who, prior to joining
CTA, managed large Public Safety Communications Departments for major Municipal
Governments.

CTA Communications, Inc. procedures and design philosophy incorporate proven and
stringent management, cost and schedule control procedures on every project. Our
attention to detail means that projects are implemented as you envision and plan them.
They meet budget constraints and they are completed on schedule. Our procurement
approach using functional specifications in the communications field results in
intensely competitive project bids and, therefore, cost savings to our clients.

We are independent of any vendor, manufacturer or commercial endeavor. Our
history of recommendations in competitive procurements proves our objectivity. We
have never had a successful protest filed on any recommendation. This objectivity
provides our clients with a fully impartial perspective in a highly competitive
marketplace well endowed with marketing hype.

The following project descriptions illustrate a representative sample of the types of
projects that CTA has implemented. These projects have been for Government
entities.

IFB#2002-014R
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Emergency Telephone System Performance Review

WINNEBAGDO COUNTY ILLINGIS

Winnebago County is the second largest county in Illinois with a population of 360,000+. The County is
currently served by two full 9-1-1 answering centers, Rockford 9-1-1 and Loves Park 9-1-1. Both Centers have
been operating since 1991 with basically little change. CTA Communications, Inc. was contracted to review
their present level of service and equipment. The goal is to move the operating environment to modern
standards in 9-1-1 customer premise equipment; computer aided dispatch, radio control systems, console
furniture, as well as the overall dispatch center work environment. The existing leased mobile data system is
also under study.

The initial findings have led to the community’s review of their dispatch environment, with additional areas of

the study being added to explore a major relocation and renovation of the dispatch centers. Recommendations
are being made in reference to new, modern 9-1-1 equipment, CAD, and the ergonomics of the work place.

The expected date of completion of the initial study is in June of 2002.
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9-1-1 Call Dispatch Center

VALLEY EMERGENCY COMMUNICATIOGNS CENTE R

SALT LAKE CITY UTAH

The Valley Emergency Communications Center (VECC) provides public safety communications for the region’s 19
jurisdictions in the surrounding Valley, including Salt Lake City. VECC retained CTA Communications and
HSMM as part of a multi-discipline team to design a new $6.2 million 9-1-1 call dispatch center. The center also
houses the statewide headquarters for the Utah Communications Area Network (UCAN).

CTA is providing the equipment layout for these facilities and will assist UCAN in planning a 100-foot self-
supporting tower adjacent to the radio equipment building. HSMM is designing the call dispatch center; a 25,000~
square-foot, one-level building and two outbuildings; a 3,000-square-foot radio equipment building (prime site) and
is providing a master plan for a 5,000-square-foot electronic maintenance building.

To gather the necessary data for this project, team members conducted a charrette workshop and interviewed
management, dispatch, and technical personnel (stakeholders), to determine their requirements for the
communications center, then drove the facility design to address those needs. Stakeholder concerns included
anxiety about a “bunker-like” feeling from a secure but windowless building. The firm responded by incorporating
natural lighting for the dispatch through glazed clerestory windows installed at a slant to eliminate computer screen
glare. Not only does the design visually open up the space but it also lightens the often-stressful atmosphere of the
dispatch center by affording the dispatch team grand vistas of the Salt Lake Valley.

The calming view of the Valley supplements the employee-focused environment. The team’s interior design group
designed ergonomically adjustable consoles for each dispatcher’s station. The consoles are configured to allow each
of the dispatchers an exterior view from their workstation. These three-bay computer consoles adjust to heights to
accommodate standing and sitting use. Additionally, each bay has individual temperature controls and floor level
heating panels to allow staff personal control of their work environment.

Also of concern to the client was that the move be coordinated so that there was no reduction in service for the
citizens and agencies served. CTA personnel have created extensive cutover plans that account for personnel, radio,
CAD, E911, recording and other issues. CTA personnel have assisted in obtaining new and additional equipment,
and are attending cutover and building status sessions. CTA personnel will be on site during the actual cutover
process to assist and guide the move. This building and cutover process are the subject of a presentation and tour at
the 2001 APCO, Int. Convention.

This facility is a base-isolated structure, totally self-sufficient in an emergency and able to withstand seismic events.
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9-1-1 Consolidation Study

WEST COOQOK MUNICIPAL CONFERENCE

The West Cook Municipal Conference is a joint action group of the municipalities located in the western section of
Cook County, Illinois. The Conference is within easy commuting distance from the Chicago area, supporting a
population of approximately 135,000 citizens. Thirteen of the municipalities and one independent fire district
desired to explore their 911/dispatch environment. The largest communities include the LaGrange, Lagrange Park,
Riverside, and Brookfield.

Their current Public Safety 911/dispatch system utilizes a separate 911/dispatch center for each municipality and the
fire district. The users of these systems are experiencing problems due to the small scale of each operation. The
most significant problems include inefficient use of personnel, difficulty coordinating multiple agency events, radio
frequency congestion, aging equipment, and lack of modern features. In particular the Conference desires to study
the benefits of consolidating their dispatch operations.

The County entered into contract with CTA to study the problems with their dispatching systems. Previously the
Conference had created a committee to review and evaluate this study and evaluate the recommendations for their
system. CTA in working with this committee has presented three consolidation scenarios for review. Each scenario
was fully explained with benefits, obstacles, and recommendations. Either of the new systems will improve
municipality’s operating abilities, and allow for future growth. CTA is presently developing a Final Consolidation
Study Report that will include a preliminary design and budgetary cost estimate for consolidation of the current
911/dispatch systems.
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Virginia Statewide Shared LMR Networks

COMMONWEALTH OF VIRGINIA

The Commonwealth of Virginia and its State Agencies have joined forces to address a much-needed upgrade to their
State Police Land Mobile Radio and Microwave Networks. CTA Communications, Inc. (CTA), a Hayes, Seay,
Mattern & Mattern, Inc. (HSMM) company was retained by the Commonwealth of Virginia to research, design,
prepare technical documentation for and evaluate responses to solicitations, manage the installation, assist in project
administration, ensure quality, and implement an upgrade during the period July 1, 2000 through October 1, 2006.

Virginia’s State Agencies operate separate private LMR networks to support their operations. The Commonwealth
of Virginia has decided that since the VSP must replace its current Land Mobile Radio (LMR) and Microwave
Network, that a shared LMR network should be used due to the need for mutual communications. In addition, radio
frequency resources and the infrastructure cost can be shared. It is highly desired that the existing VSP radio
networks (LMR and microwave) serve as the basis for an upgrade. They are mature architectures that have been
operationally and technically refined over the years.

The Virginia State Police (VSP) presently owns and operates a statewide VHF high-band Land Mobile Radio
(LMR) network and a 2 GHz and 6 GHz microwave network. Approximately 90 percent of the Commonwealth is
provided mobile radio coverage by the operation of 45 LMR sites and 84 microwave sites. The state is divided into
seven VSP divisions with each division further divided into two zones for radio communications. The LMR
network was originally installed in 1977 and has been constantly improved to provide statewide radio coverage and
operational effectiveness.

One of the many CTA tasks involved with this massive project was to inventory the assets (both equipment and
transmitter sites) and provide a radio needs assessment report for numerous state organizations. This inventory
includes expected growth over the next ten years. The needs assessment also include present and future data
requirements, both mobile and fixed.

Another major CTA task was to survey each of the State Police transmitter sites (both LMR and microwave) and
dispatch centers. Report information shall be provided for each site to include condition, dimensions, radio
equipment power sources, HVAC capacity, fire protection, accessibility, site directions, and tower loading based on
previous documentation. A report will be submitted documenting our findings.

Another major aspect of this project is the task of integrating existing State Police law enforcement mobile data
equipment into the upgraded statewide network. CTA will plan the removal of the wireless modems from the
existing VSP patrol vehicles and coordinate the implementation of new mobile data equipment using the upgraded
LMR Network

The system is expected to be operational by October 1, 2006.
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NICHOLAS W. DIAMOND

~r f Manage

Mr. Diamond is Vice-President of CTA Communications, Inc. He has had a
EDUCATION: distinguished engineering career with over 39 years of technical experience in
design, system engineering, field engineering, applications engineering, and
product development for three major two-way radio communications
manufacturers: RCA Corporation; Aerotron, Inc.; and E.F. Johnson Company.

B.S. in Management

Cardinal Stritch College
Allegheny Technical Institute, AET
His projects have included needs analysis, planning, design, installation and
alignment, and implementation project management for communications systems
PROFESSIONAL supporting utilities, public safety, transit, and the Olympics. He has designed
AFFILIATIONS: systems for clients across the US and in several overseas countries. In addition he
Radio Club of America. Eellow has led the team that developed MultiNet, the wide-area public safety version of
the LTR trunked system.

Virginia Chapter, APCO

Mr. Diamond’s broad experience includes not only circuit design and equipment
National Public Safety Planning development, but he also directed a service and maintenance network supporting
Advisory Committee federal, state, and local clients in a seven-state area. This hands-on equipment and
maintenance experience has provided him with an understanding of the
relationship between design quality and dependability that is essential to the
POSITIONS: systems designed by CTA Communications.

Manager, Bids and Proposals
1971-1972

Mr. Diamond’s relative project experience includes:

e Valley Emergency Communications Center, Salt Lake City, Utah

Field System Specialist 9-1-1 Call Dispatch Center

1974-1980 - .
e  West Central Municipal Conference (Cool County. Illinois
9-1-1 Center Consolidation Study
Regional Sales Manager, Aerotron.
Inc. e  City of Newport News, Virginia
1972-1974 Communications Center Upgrade

s _ e Delmarva Power & Light (Connectiv), Delaware
E.F. Johnson Company Consolidated Dispatch Centers & Coverage Upgrade

Manager, Applications
Engineering
1980-1990

Senior Product Manager,
Infrastructure
1990-1993

Communications Project Manager,
HSMM
1993-1995

Vice President, CTA
Communications &
Associate, HSMM
1995-To Date
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EDUCATION:

Randolph-Macon Woman's
College, BS

Lynchburg College, M.B.A.

PROFESSIONAL
AFFILIATIONS:
Member, APCO Virginia

POSITIONS:

Vice President of Operations
1983-1987

Image Marketing Group
Incorporated

Operations & Production
Manager
Print World Incorporated

Frances Denney Corporation

Best Mailing Services
Incorporated

Office Administrator, HSMM
Vice President, CTA
Communications & Operations
Manager, HSMM

CHERYL S. GIGGETTS, MBA

ennn rogect Mand !

Ms. Giggetts a Vice President of CTA Communications, Inc. (a Hayes, Seay,
Mattern, Mattern, Inc. Company), has 12 years of experience in the assessment,
implementation, and management of communications projects. Her work at CTA
encompasses project integration management, scope management, schedule
management, cost management, quality management, information management, risk
management, and procurement management.

» Project Integration/Scope/Schedule Management: develop and manage multi-
level project schedules to include resources leveling; expedite project tasking,
ensure project milestone fulfillment, coordinate technical and non-technical
disciplines.

¢ Cost Management/Analysis: contract negotiations; develop and maintain
financial information in support of project benefit/cost analysis; develop and
maintain of project cost models.

e Quality Management: Chairperson of the CTA Quality Assurance Team,
responsible for the quality control of interviews, site surveys, analysis of field
data, development of strategic plans, design and gap analysis, development of
specifications, development of implementation plans, development of
acceptance plans, development of project schedules, development of project
budgets and project deliverables.

e Information Management: develop and maintain information technology
system. Facilitate communications planning and information distribution
internally and externally.

» Risk Management: Identify, analyze, and respond to project risks

Ms. Giggetts’ experience in evaluating the overall requirements of a project,
analyzing the scope of services to be performed, and negotiating project contracts,
includes a well-rounded and informed knowledge base of Radio and
Telecommunications infrastructures.

Ms. Giggett’s relevant project experience includes:

e Commonwealth of Virginia
Virginia Statewide Agencies Radio System (STARS)
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EDUCATION:

B.A. in Public Administration
University of Georgia
Graduate work in
Governmental History
University of Georgia
Certified Local Government
Manager

Carl Vinson Institute of
Government

PROFESSIONAL
TIONS:

imergency Number

Officer #77-838

Georgia Certified
Communications Officer
#PRD-95-00003-N

Medical Dispatcher #128
Police Officer Standards and
Training Certified Instructor
Department of Defense
Certified Instructor

POSITIONS:

U.S. Army — Captain, Military
Intelligence

1968 — 1972

Clarke County, Georgia Police
Officer — Lieutenant
1974 — 1984

Clark County, Georgia 911
Director
1984 - 1986

Cobb County, Georgia 911
Director and Radio System
Manager

1986 — 1997

Communications Specialist,
CTA Communications
1998 — To Date

JAMES M. DYE, ENP

Mr. Dye has managed two 911 Centers in large suburban areas, Clarke County 911
and Cobb County 911. Both involved the creation of an organization that did not
previously exist. The Clarke County 911 operation was the first “Enhanced™ 911
operation in the state of Georgia. This included construction of the Centers, creation
of databases, purchase and installation of equipment, and training of dispatchers.
Both Centers included combining and consolidating multi-discipline and multi-
government operations. In these endeavors he has overseen the creation of standard
operating procedures and multi-jurisdictional management committees. At his
departure the Cobb 911 Center was responding to over 1800 - 911 calls per day for the
unincorporated county, three cities, a military installation and two national parks.

In Cobb County Mr. Dye also managed, from bidding to operation, the County’s radio
system. This was a fifteen channel, four site, simulcast, 800 MHz trunked system.
This system grew to over 3000 units and sixteen public safety agencies. During the
1996 Atlanta Olympics, he served on the OSSG (Olympic Security) Communications
Committee. He was President of the Georgia Chapter of APCO for two years from
1995-96. He also served on the Congressional Public Safety Wireless Advisory
Council, the Association of Public Safety Communications Officials’ Project 31, and
the National Emergency Number Association’s Technical Requirements Committee.

During these duties, Mr. Dye obtained for his operations - computer aided dispatch
systems, 911 customer premise equipment, GIS systems, and logging recorder
systems. These involved the creation of specifications, vendor conferences, contract
negotiations, and system implementation; as well as the creation of training programs
and operating procedures to accommodate these changes in technology.

The National Emergency Number Association (NENA) has certified Mr. Dye as an
Emergency Number Professional (ENP).

Mr. Dye’s relevant project experience includes:

e Commonwealth of Virginia
Virginia Statewide Agencies Radio System (STARS)

e Winnebago County, Illinois

Emergency Telephone System Performance Review

¢ Valley Emereency Communications Center, Salt Lake City, U
9-1-1 Call Dispatch Center

e Department of Justice
Wireless Management Office — Radio System Needs Assessment
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EDUCATION:
Masters in Public
Administration, Western

Michigan University
B.S. in Political Science and
History, Rockford College

PROFESSIONAL
AFFILIATIONS:

APCO - Life Member
President (1978-1979)

llinois Chapter — President
(1973, 1974)

Michigan Chapter — President
(1987)

North Central Regional
Conference Chair (1988, 1998)
NENA - Michigan Chapter —
President (1995-1999)

Chair, Michigan 911
Conference (1996-2001)
Radio Club of America, Fellow

CERTIFICATIONS

NENA Certified Emergency
Number Professional (ENP)
APCO Institute — aster
Instructor

CALEA

State of Michigan — Firefighter
[1, Fire Service Instructor,
CAMEQO Instructor, Hazmat
Awareness & Operations
Instructor

POSITIONS:

Winnebago County, Illinois —
Deputy Sheriff

1966-1975

Winnebago County, Illinois —
Emergency Services
Coordinator

1975-1983

Muskegon, Michigan -
Executive Director — Central
Dispatch

1983-2000

CTA Communications —
Communications Operations
Specialist

2001-present

NATHAN D. MCCLURE, I11

Communications (perdiions pectalls

Mr. McClure has over 34 years of public safety communications experience, included 17
years as the director of a consolidated 911/dispatch center and 8 years as an emergency
services coordinator. In addition, he has over twenty-one years experience as a volunteer

or paid-on-call firefighter and medical first responder.

/

While serving as the Executive Director for Central Operations for Police Services in
Muskegon, Michigan, Mr. McClure was responsible for a number of projects including:
the implementation of Enhanced 9-1-1; the design, installation and operation of two new
dispatch centers, a computer aided dispatch system, a countywide public safety records
management system, and a multi-site simulcast fire radio system.

During this time, Mr. McClure also served as the accreditation manager as Muskegon
Central Dispatch became the fifth communications center in North America to be
certified by the Commission on Accreditation of Law Enforcement Agencies. He was
also responsible for the implementation of improved hiring and training standards,
including emergency medical dispatching; the integration and civilianizing of fire and
police dispatch, and the inclusion of the Michigan State Police as a full member agency.

In addition to serving as the president of two APCO Chapters and the Michigan Chapter
of NENA, Mr. McClure served as national president of APCO and has served on
numerous APCO and NENA committees and projects, including APCO Projects 3, 13,
16, 16A, 17, 35, and 37 and the NENA National Resource Committee.

Mr. McClure’s relative project experience:

¢ Commonwealth of Virginia
Statewide Agencies Radio System (STARS)

e  City of Virginia Beach, Virginia

Maintenance Contract Review
e LS. Department of Justice

Wireless Management Office — Radio System Needs Assessment
e 1.S. Department of Treasury

Wireless Programs Office- System Integration

e Arlington County, VA

Radio System Upgrade and Relocation of Emergency Communications Center

e  Orange County, NC

Needs Assessment — Consolidated Communications Networks Design Services

COMMUNICATIONS
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EDUCATION:

BS in Mathematics and Physics
Valparaiso University

U. 8. Navy Nuclear Power
Program

Vallejo, California and Idaho
Falls, Idaho

POSITIONS:

U. S. Navy - Lieutenant
1975-1980

Wisconsin Electric Power — Point
Beach Nuclear Plant

1980-1988

Engineer

Quality Engineer

Duty Technical Advisor

Quality Assurance Coordinator

Limitorque Corporation —
Lynchburg, VA
1988-1996

Quality Engineer

Government Contract Program
Manager

Marine Sales Manager

Sensory Computing Incorporated

Courseware Designer

Rose Computer & Network
Solutions

1998-2000

Director of Training

CTA Communications
2000 — To Date

Communications Engineer

N
Commurications Lneineel
Mr. Logan brings a variety of experience to CTA Communications. Following his
nuclear training and service in the U. S. Navy, Mr. Logan joined a nuclear utility.
While at the Point Beach Nuclear Plant, Mr. Logan was intimately involved in the
quality assurance and regulatory issues of operating a commercial nuclear power
plant and in supervising the plant Quality Assurance staff. During this time, Mr.
Logan became qualified as a Duty Technical Adviser (DTA). As a DTA, Mr. Logan
was available to provide technical advice to the operating crew during unusual
events and emergencies.

MICHAEL J. LOGA

rit

While at Limitorque Corporation, Mr. Logan was assigned to positions of increasing
responsibility in the quality assurance, sales and marketing, and project management
areas.

As the Government Contract Program Manager, Mr. Logan was responsible for
program management of high dollar value defense priority dated contracts (DX and
DO rated). Mr. Logan also participated in several management work practice
evaluation and re-engineering teams and was able to effect many significant cost
reduction programs. During this time Mr. Logan also served on the board of
directors of the Marine Machinery Association and participated in the development
of international marine machinery standards through the International Organization
for Standardization (ISO).

Mr. Logan next joined Sensory Computing, Inc. as a courseware designer. In this
position he was responsible for the creation of computer-based training for the
nuclear utility market. Capitalizing on this training experience, Mr. Logan next
assumed the position of Director of Training for the Rose Computer Training
Center. As Director, he was responsible for the development and marketing of
computer training programs to local businesses and individuals. Instructional
programs he developed and delivered ran the gamut from introductory to advanced
Microsoft Office to using and maintaining computer networks. Mr. Logan also was
responsible for the development and maintenance of Internet sites.

Since joining CTA, Mr. Logan has been primarily involved in writing specifications
for a statewide public safety intranet and mobile data system. In addition, he has

developed several databases to support ongoing projects, completed frequency
research, and assisted in a variety of electronic and electronic data support projects.
He has also participated in RF propagation and licensing work.

Mr. Logan's relevant project experience includes:

e Commonwealth of Virgini
Virginia Statewide Agencies Radio System (STARS)

e Winnebago County, lllinois

Emergency Telephone System Performance Review

g
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University of San Francisco B.S.
Degree

De Anza College, California
Skyline College, California

Pacific Bell Corporate training

CERTIFICATION:

Unix Systems V Administration
(PT1 & PT2)

Local Area Network (LAN)
Shell Programming (PT1 &
PT2)

3B2 Computer Troubleshooting
and Repair and Installation
Data Sets for Technicians
Tellabs Bridges (Tone Alarms,
Data)

T Carrier Patching

D5 Digital Carrier System

D4 Channels and Carrier
Systems

Bits Maintenance (building
integrated timing systems)

Voice band Signaling
DDS-STC Testing and
Maintenance

14- Test Desk Technician

POSITIONS:
2000

CTA Communications —
Communications Specialist

1998
TDSI Frame Attendant

1997
COMPUSA
Computer Instructor

ROSLYN C. WILLIAMS

Communication neciallst

Roslyn Williams has over 30 years of experience in the design, installation, testing,
and maintenance of radio, alarm, program, voice and data communications systems.
Most of this experience has been in analog and digital systems in Central offices and
dispatch centers, involving T1 lines, switching, trunking, wiring in central office,
order writing and designing circuits (point-to-point). This experience ranges from
designing and turn up equipment to the customers satisfaction. Moreover,
interacting with customers and field technicians to maintain the proper benchmarks
and accurate specifications. This might involve ordering the correct part or sending
the design back to the engineers for redesign.

Her daily work involves meeting customers time schedules, which are demanding.
Batching the database with actual field equipment. Her work Involved using various
sophisticated equipment such as: TIMS, BERTS (Bits error rate testing system)
Oscilloscopes, noise meters, and volt ohmmeters. Corporate training prepared
Roslyn for the many tasks dealing with fiber optics, DSL, ISDN, Digital data, radio,
program and SS7 switching equipment.

Her training knowledge as a Unix Administrator helped her to move into the
software part of communication. This helped to round her out to get the big picture
(from software to hardware) She has spent a number of years training both technical
and non-technical people in the maintenance, administration, and operation of wide-
area communications systems.

Roslyn Williams is now specializing in supporting system planning and installation
efforts on behalf of CTA Communications clients as a Communications Specialist.

Mrs. William’s relevant project experience includes:

¢ Commonwealth of Virginia
Virginia Statewide Agencies Radio System (STARS)
Utah

e ValleyE ncy Communication nter, Salt Lake Cit

9-1-1 Call Dispatch Center

e Hanover County. Virginia
EME Interference and PCN Coordination
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CHRISTOPHER M. WALKER

Software Specialist

Mr. Walker has over five years experience in providing technical support to desktop
EDUCATION: users on a variety of operating systems. His experience includes installation of
software products, troubleshooting, problem determination, problem resolution and
follow up. Mr. Walker has over five years experience in database programming and

Coursework in Drafting, : )
management in a variety of software platforms.

Computer Information
Systems, Computer Since joining CTA, Mr. Walker has developed a database application in support of

Programming the Virginia Statewide Agencies Radio System (STARS), and has assisted with
research of mobile data technologies and equipment in support of ongoing projects.

Mr. Walker’s relevant project experience includes:

POSITIONS: e Commonwealth of Virginia

%19;’1 ;\L‘)T: = Specialists E-4 Virginia Statewide Agencies Radio System (STARS)
S e e Arlington County, Virginia

Automated Conveyor Systems Mobile Data Upgrade

1988-1996

Fabrication Specialist

CNC Machine Operator
CAD Operator (Mechanical
Engineering)

TechSourceOne, LLC
1996-1998

PC Specialist/Networking

ImageMax

1998-1999

PC Specialist/Document
Imaging (Systems)

Rose Computer & Network
Solutions

1999-2001

Software Support Specialist/
Programming

CTA Communications
2001- To date
Software Specialist
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